
Action when whole of security
Deposit is forfeited

Clause-3 : In any case in which under any clause of this contract the
Contractor shall have rendered himself liable to pay compensation
amounting to the whole of his security deposit whether paid in one sum
or deducted by the installments or in the case of abandonment of the
work owing to serious illness or death of the Contractor or any other
cause the City Engineer, on behalf of the Corporation, shall have the
power to adopt any of the following courses, as he may deem best
suited to the interest of the Corporation.
(a) 	To rescind the contract (for which rescission notice in writing to the
Contractor under the hand of City Engineer shall be conclusive
evidence) and in that case the security deposit of the Contractor shall
stand forfeited and be absolutely at the disposal of the Corporation.
(b)	To carry out the work or any part of the work departmentally debiting
the Contractor with the cost of the work, expenditure incurred on the
tools and plant, and charges on additional supervisory staff including the
cost of the work - charged establishment employed for getting the un-
executed part of the work completed and crediting him with the value of
the work done departmentally in all respect in the same manner and at
the same rates as if it had been carried out by the Contractor under
terms of his contract. The certificate of the Executive Engineer as to the
costs and other allied expense so incurred and as to the value of the
work so done departmentally shall be final and conclusive against the
Contractor.
(c)	i) To order that the work of the Contractor be measured up and to
take such part thereof as shall be un-executed out of his hands, and to
give it to another Contractor to complete, in which case all expenses
incurred on advertisement for fixing a new contracting agency ,additional
supervisory staff including the cost of the work charged establishment
and the cost of the work executed by the new Contractor agency will be
debited to the Contractor and the value of the work done or executed
through the new Contractor in all respects and in the same manner and
at the same rates as if it had been carried out by the Contractor under
the terms of his contract.   The certificate of the Executive Engineer as
to the costs and other allied expense so incurred and as to the value of
the work so done departmentally shall be final and conclusive against
the contractor.
ii) In case the contract shall be rescinded under clause (a) above the
Contractor shall not be entitled to recover or be paid, any sum for any
work thereof actually performed by him under this contract unless and
until the Executive Engineer shall have
certified in writing the performance of the such work and the amount
payable to him in respect thereof and he shall only be entitled to be paid
the amount so certified. In the event of either of courses referred to
clause (b) or (c) being adopted and the cost of the work executed
departmentally or through new contractor and other allied expense
exceeding the value of such work credited to the Contractor the amount
of excess shall be deducted from any money due to the Contractor, by
Corporation under the contractor or otherwise howsoever or from his
security deposit or the sale proceeds thereof provided; however that
Contractor shall have no claim against Corporation even if the certified
value of the work done departmentally or through a new Contractor
exceeds the certified cost of such work and allied expenses, provided
always that whichever of the there courses mentioned in clause (a), (b)
or (c) is adopted by the City Engineer, the Contractor shall have no
claim to compensation for any loss sustained by him by reason of his
having purchased or procured any materials, or entered into any
engagements, or made any advance on account of or with a view to the
execution of the work or the performance of the contract.

Action when the progress of
any particular portion of the
work is unsatisfactory

Clause-4 : If the progress of any particular portion of the work is
unsatisfactory, the City Engineer shall notwithstanding that the general
progress of the work is in accordance with the conditions mentioned in
clause 2 be entitled to take action under clause 3 (b) after giving the
Contractor  10 days notice in working. The contractor will have no claim
for compensation, for any loss sustained by him owing to such action.
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Contractor remains liable to
pay compensation if action
not taken under clause 3 and
4

Clause-5 : In any case in which any of the powers conferred upon the
City Engineer by clause 3 and 4 shall have become exercisable and the
same shall not have been exercised the non exercise thereof shall not
constitute a waiving of any of the condition here of the such power shall
notwithstanding be exercisable in the event of any future case of default
by the Contractor for which under any clause hereof he is declared liable
to pay compensation amounting to the whole of his security deposit and
the liability of the Contractor for past and future compensation shall
remain unaffected,. In the event of the City Engineer taking action under
sub-clause (a) or (c) of clause 3, he may, if he so desires, take
possession of all or any tools and plant, materials and stores in or upon
the work of the site thereof belonging to the Contractor, or procured by
him and intended to be used for the execution of the work or any part
thereof, paying or allowing for the same in account at the contract rates,
or in the case of contract rates not being applicable at current market
rates to be certified by the Executive Engineer whose certificate thereof
shall be final. In the alternative, the Executive Engineer may, after giving
notice in writing to the Contractor or his clerk of any work, foreman or
other authorized agent required him to remove such tools and plant,
materials, or stores from the premises within a time to be specified in
such notice, and in the event of the Contractor failing to comply with any
such requisition, the Executive Engineer may remove them at the
Contractor's expenses or sell them by auction or private sale on account
of the Contractor and at his risk in all respects, and the certificate of
Executive Engineer as to the expenses of any such removal and the
amount of the proceeds and expenses of any such sale shall be final
and conclusive against the Contractor.

Extension Of Time limit Clause-6 : If the Contractor shall desire an extension of the time for
completion of work on the ground of his having been unavoidably
hindered in its execution or on any other ground he shall apply in writing
to the Executive Engineer/ City Engineer before the expiration of the
period stipulated in the tender or before the expiration of 30 days from
the date on which he was hindered as aforesaid or on which the clause
for asking for extension occurred, whichever is earlier and the Executive
Engineer, or in the opinion of Executive engineer / City Engineer as the
case may be if in his opinion, there were reasonable ground for granting
an extension, grant such extension as he thinks necessary or proper,
the decision of the City Engineer in this matter shall be final.

Final Certificate Clause-7 : On the completion of the work the Contractor shall be
furnished with a certificate by the Executive Engineer (hereinafter called
the Engineer-in-Charge) of such completion; but no such certificate shall
be given nor shall the work be considered to be complete until the
Contractor shall have removed from the premises on which the work
shall have been executed, all scaffolding, surplus materials and rubbish,
and shall have cleaned off, the dirt from all wood work, doors, windows,
wall, floor or other parts of any building in or upon which the work has
been executed, or of which he may have had possession for the
purpose of executing the work, nor until the work shall have been
measured by the Engineer-in-Charge or where the measurements have
been taken by his subordinates until they have received approval of the
Engineer-in-Charge, the said measurements being binding and
conclusive against Contractor. If the contractor shall fail to comply with
the requirements of this clause as to the removal of scaffolding surplus
materials and rubbish and cleaning of dirt on or before the date fixed for
the completion of the work the Engineer-inCharge may at the expense
of the Contractor, removal such scaffolding, surplus material and
rubbish, and dispose off the same as he thinks fit and clean off as such
dirt as aforesaid and the Contractor shall from with pay the amount of
the all expenses so incurred, but shall have no claim in respect of any
such scaffolding or surplus materials as aforesaid except for any sum
actually realized by the sale thereof.
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Payment on intermediate
certificate to be regarded as
advances

Clause-8 : No payment shall be made for any work, estimated to cost
less than rupees one thousand till after the whole of work shall have
been completed and a certificate of completion given. But in the case of
works estimated to cost more than rupees one thousand the Contractor
shall on submitting a monthly bill therefore be entitled to receive
payment proportionate to the part of the work than approved and passed
by the Engineer-in-Charge, whose certificate of such approval and
passing of the sum so payable shall be final and conclusive against the
Contractor. All such intermediate payments shall be regarded as
payment by way of advance against the final payment only and not as
payment for work actually done and completed and shall not preclude
the Engineer-in-Charge from requiring any bad, unsound imperfect or
unskillful work to be removed or taken away and reconstructed, or re-
erected nor shall any such payment be considered as an admission of
the due performance of the contract or any part thereof in any respect or
the occurring of any claim nor shall it conclude, determine or effect in
any other way powers of the Engineer-in-Charge as to the final
settlement and adjustment of the accounts or otherwise, or in any other
way vary or effect the contract. The final bill shall be submitted by the
Contractor within one month of the date fixed for the completion of the
work, otherwise the Engineer-inCharges certificate of the measurements
and of the total amount payable for the work shall be final and binding
on all parties.

Payment on reduced rates on
account of items of work not
accepted as completion
discretion of Engineer-in-
Charge

Clause-9 : The rates of several items of work estimated to cost more
than Rs. 1000/- agreed to within, shall be valid only when the item
concerned is accepted as having been completed fully in accordance
with the sanctioned specifications. In case where the item of work are
not accepted as so completed by the Engineer-in Charge may make
payment on account of such item at such reduced rates as he may
consider reasonable in the preparation of final or on account bills.

Bill to be submitted monthly Clause 10: A bill shall be submitted by the Contractor in each month on
or before the date fixed by the Engineer-in-Charge for all work executed
in the previous month and the Engineer-in-Charge shall take or cause to
be taken the requisite measurement for the purpose of having the same
verified and the claim, so far as it is admissible, shall be adjusted, if
possible, within 10 days from the presentation of the bill. If the contractor
does not submit the bill within the time fixed as aforesaid, the Engineer-
in-Charge may depute a subordinate to measure up the said work in the
presence of the contractor or his duly authorized agent whose counter
signature to the measurement list shall be sufficient warrant, and the
Engineer-in-Charge may prepare a bill from such a list which shall be
binding on the contractor in all respects.

Bill to be on printed forms Clause-11: The contractor shall submit all bills on the printed forms to be
had in the application at the office of the Engineer-in-Charge. The
charges to be made in the bill shall always be entered at the rates
specified in the tender or in the case of any extra work ordered in
pursuance of these conditions, and not mentioned or provided for in the
tender at the rates hereinafter provided for such work.

Stores supplied by
Corporation

Clause-12: If the specification or estimate of the work provides for the
use of any special description of materials to be supplied from the store
of the Engineering departmental store or if it is required that the
contractor shall use certain stores to be provided by the Engineer in
charge (such materials and stores and the prices to be charged
therefore as hereinafter mentioned being so far as practicable for the
convenience of the contractor but not so far as in and way to control the
meaning or effect to this contract specified in the schedule or
memorandum hereto annexed) the contractor shall be supplied with
such materials and stored as may be required from time to time to be
used only by him for the purpose of the contract only, and the value of
the full quantity of the materials and stores so supplied shall be
set off or deducted from any sums then due, or thereafter to become
due to contractor under the contract, or otherwise, or from the security
deposit or the proceeds of the sale thereof if the security deposit is held
in pledged securities, the same or a sufficient portion thereof shall in that
case be sold for the purpose. All materials supplied to the contractor
shall remain the absolute property of Corporation and shall on no
account be removed from the site of the work, and shall at all times be
open for inspection by the engineer in charge. Any such materials
unused and in perfectly good conditions at the time of completion or
determination of the contract shall be returned by the engineering
departmental store if the engineer in charge so requires by a notice in
writing given under his hand but the contractor shall not be entitled to
return any such materials except with consent of the Engineer in charge
and shall have no claim for compensation on account of any such
material supplied to him as foresaid but remaining unused by him or any
wastage in or damage to any such materials.
Clause-12 (A) : All stores of controlled materials such as cement, steel
etc., supplied to the contractor by the Corporation should be kept by the
contractor under lock and key and will be accessible for inspection by
the Executive Engineer or his agents all the time.
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Work to be executed in
accordance to specifications,
drawings, orders etc

Clause-13: The contractor shall execute whole and every part of the
work in the most substantial and workman like manner, and both as
regards materials and every other respect in strict accordance with
specifications. The contractor shall also conform exactly, fully, and
faithfully to the designs, drawings and instructions in writing relating to
the work signed by the Engineer - in - Charge and lodged in his office
and to which the contractor shall be entitled to have access for the
purpose of inspection at such office, or at the site of the work during
office hours. The contractor will be entitled to receive three sets of
contract drawings and working drawing as well as one certified copy of
the accepted
tender along with work order free of cost. Further copies of the contract
drawings and working drawings if required by him, shall be supplied at
the rate of Rs. 200/- per set of contract drawings and Rs. 100/- per
working drawing except where otherwise specified.

Alterations in specifications
and designs not to invalidate
contracts

Clause-14: The Engineer-in-Charge shall have the power to make any
alterations in or additions to original specifications, drawings, designs,
and the instructions that may appear to him to be necessary or
advisable during the progress of the work, and the contractor shall be
bound to carry out the work in accordance with any instructions in this
connection which maybe given to him in the writing signed by the
Engineer-in-Charge and such alterations shall not invalidate the
contract, and any additional work which the contractor may be directed
to do in the manner above specified as part of the work shall be carried
out by the contractor on the same conditions in all respects on which he
agreed to do the main work, and if the additional and altered work
includes any class of work for which no rate is specified in the contract,
then such work or class shall be carried out at the rates entered in the
Schedule of rates of the Government or the Corporation or at the rates
mutually agreed upon between the Engineer - in - Charge or altered
work for which no rate is entered in the rates agreed upon then the
contractor shall within seven days of the date of receipt by him the order
to carry out the work, inform the Engineer - in -Charge of the rate which
it is his intention to charge for such class of work, and if the Engineer - in
- Charge does not agree to this rate he shall by notice in writing be at
liberty to cancel his order to carry out such class of work and arrange to
carry out in such manner as he may consider advisable provided always
that if the contractor shall commence work or incurred any expenditure
in regard thereto before the rates shall have been determined as lastly
hereinbefore mentioned, then in such case he shall only be entitled to
be paid in respect of the work carried out or expenditure incurred by him
prior to the date of determination of the rate as aforesaid according to
such rate or rates as shall
be fixed by the Engineer-in-Charge in the event of a dispute, the
decision of the City Engineer will be final.

Rates for works not entered in
estimate or schedule of rate of
the district

Where, however, the work is to be executed according to the designs,
drawings and specifications recommended by the contractor and
accepted by the competent authority the alterations above referred to
shall be within the scope of such designs, drawings and specifications
appended to the tender.

Extension of time in
consequence of additions or
alterations

The time limit for the completion of the work shall be extended in the
proportion that the increase in its cost occasioned by alterations, or
additions bears to the cost of the original contract work, and the
certificate of the Engineer-in-Charge as to such proportion shall be
conclusive.

No claim to any payment or
compensation for alteration in
or restriction of work

Clause 15 :(1)If at any time after the execution of the contract
documents the Engineer shall for any reason whatsoever (other than
default on the part of the contractor for which the Corporation is entitled
to rescind the contract) desires that the whole or the part of the work
specified in the tender should be suspended for any period or that the
whole or part  of the work should not be carried out, at all he shall give
to the contractor a notice in writing of such desire and upon the receipt
of such notice the contractor shall forthwith suspend or stop the work
wholly or in part as required, after having due regard to the appropriate
stage at which the work should be stopped or suspended so as not to
cause any damage or injury to the work already done or endanger the
safety thereof provided that the design of the Engineer as to the stage at
which the work or any part of it could be or could have been safely
stopped or suspended shall be final and conclusive against the
contractor. The contractor shall have no claim to any payment or
compensation whatsoever by reason of or suspension, stoppage or
curtailment except to the extent specified thereinafter.
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(2)Where the total suspension of work ordered as aforesaid continued
for a continuous period exceeding 90 days the contractor shall be at
liberty to withdraw from the contractual obligations under the contract so
far as it pertains to the unexecuted part of the work by giving a 10 days
prior notice in writing to the Engineer, within 30 days of the expiry of the
said period of 90 days, of such intention and requiring the Engineer to
record the final measurements of the work already done to pay the final
bill. Upon giving such notice the contractor shall be deemed to have
been discharged from his obligation to complete the remaining un-
executed work under his contract. On receipt of such notice the
Engineer shall proceed to complete the measurement and make such
payment as may be finally due to the contractor within the period of 90
days from the receipt of such notice in respect of the work already done
by the contractor. Such payment shall not in any manner prejudice the
right of the contractor to any further compensation under the remaining
provisions of this clause.
(3)Where the Engineer required the contractor to suspend the work for a
period in excess of 30 days at any time or 60 days in the aggregate, the
contractor shall be entitled to apply to the Engineer within 30 days of the
resumption of the work after such suspension for payment of
compensation to the extent of pecuniary loss suffered by him in respect
of working machinery remained idle on the site or on the account of his
having and to pay the salary or wages of labor engaged by him during
the said period of suspension provided always that the contract shall be
not entitled to any claim in respect of any working machinery, salary or
wages for the first 30 days whether consecutive or in the aggregate or
such suspension in respect of any suspension whatsoever occasioned
by unsatisfactory work or any other default on his part. The decision of
the Engineer in this regard shall be final and conclusive against the
contractor.

No claim to compensation on
account of loss due to delay in
supply of material by
Corporation

(4)In the event of(i)Any total stoppage of work on notice from the
Engineer under Sub clause (1) in that behalf.

(i)Withdrawal from the contractor from the contractual obligation
complete the remaining un-expected work under the sub-clause (2) on
account of continued suspension of work for a period exceeding 90
days.  or
(iii)Curtailment in the quantity of item or items originally tendered on
account of any alteration, omission on substitution in the specification,
drawings, designs, or instructions under clause 14(1) where such
curtailment exceeds 25 % in quantity and the value of quantity curtailed
beyond 25 % at the rates for the items specified in the tender is more
than Rs. 50000/-.It shall be open to the contractor, within 90 days from
the service of (i) the notice of stoppage of work or (ii) the notice of
withdrawal from the contractual obligations under the contract on
account of continued suspension of work or (iii) notice under clause
15(1) resulting in such curtailment, to produce to the Engineer
satisfactory documentary evidence that he had purchased or agreed to
purchase material for use in the contracted work, before receipt by him
of the notice of stoppage, suspension or curtailment and require the
Corporation to take over on payment such material at the rates
determined by the Engineer, provided, however such rates shall in no
case exceed the rates at which the same was required by the
contractor. The contractor shall there after take over the materials so
offered, provided the quantities offered, are not in excess of the
requirements of the unexecuted work as specified in the accepted
tender and are of quality and specifications approved by the Engineer.

No claim to compensation on
account of loss due to delay in
supply of material by
Corporation

Clause-15 (A) : The contractor shall not be entitled to claim any
compensation from the Corporation for the loss suffered by him on
account of delay by Corporation in the supply of

(i)Difficulties related to the supply of railway wagons,(ii)Force
Majeure,(iii)Act of God,(iv)Act of enemies of the State or any other
reasonable cause beyond the control of Corporation.In the case of such
delay in the supply of materials, Corporation shall grant such extension
of time for the completion of the works as shall appear to the executive
engineer to be reasonable in accordance with the circumstances of the
case. The contractor shall accept the decision of the Executive Engineer
as to the extension of time as final .

Time limit for unforeseen
claims

Clause-16: Under no circumstances whatever shall the contractor be
entitled to any compensation from the Corporation on any account
unless the contractor shall have submitted a claim in writing to the
Engineer-in-Charge within one month of the case of such claim
occurring.
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Action and compensation
payable in case of bad work

Clause-17: If any time before the security deposit or any part thereof is
refunded to the contractor, it shall appear to the Engineer - in - Charge
or his subordinate in charge of work, that any work has been executed
with unsound, imperfect or unskillful workmanship or with the materials
of inferior quality, or that any materials or articles provided by him for the
execution of the work are unsound, or of a quality inferior to that
contracted for or are otherwise not in accordance with the contract it
shall be lawful for the Engineer - in - Charge to intimate this fact in
writing to the contractor and then notwithstanding the fact that the work,
materials or articles complained of any have been inadvertently passed,
certified and paid for the contractor shall be bound forthwith, to rectify, or
remove and reconstruct the work so specified in whole or in part, as the
case may require, or if so required, shall remove the materials or articles
so specified and provide other proper and suitable materials or articles
at his own charge and cost, and in
the event of his failing to do so, within a period to be specified by the
Engineer - in - Charge in the written intimation aforesaid, the contractor
shall be liable to pay compensation at the rate of 1 % on the amount of
the estimate for every day not exceeding 10 days during which the
failure so continues and in the case of any such failure the Engineer - in
- Charge may rectify and remove, and re-execute the work or remove
and replace the material or articles complained of as the case may be at
the risk and expense in all respects of the contractor. Should the
Engineer - in - Charge consider that no such inferior work or materials
as described above maybe accepted or made use of it shall be within
his discretion to accept the same at such reduced rates as he may fix
therefore.

Work to be open for
inspection

Clause-18: All work under or in course of execution or executed in
pursuance of the contract shall at all times be open to the inspection and
supervision of the Engineer - in - Charge and his

Contractor or responsible
agent to be present

subordinates, and the contractor shall at all times during the usual
working hours, and at all other times at which his subordinates to visit
the work shall have been given to the contractor, either himself be
present to receive orders and instructions or have responsible agent
duly authorized in writing present for that purpose. Orders given to the
contractors duly authorized agent shall be considered to have the same
force and affect as if they had been given to the contractor himself.

Notice to be given before
work  is covered up

Clause-19: The Contractor shall give not less than 5 days notice in
writing to the Engineer - in - Charge or his subordinate in charge of the
work before measurement any work in order that the same may be
measured and correct dimensions thereof taken before the same is so
covered up or place beyond the reach of measurement and shall not
cover up or place beyond the reach of measurement any work without
the consent in writing of Engineer-in-Charge or his subordinate in
charge of the work and if any work shall be covered up or placed
beyond the reach of measurement, without such notice having been
given or consent obtained the same shall be uncovered at the
contractor's expense and in default thereof no payment or allowance
shall be made for such work or for the materials with which the same
was executed.

Contractor liable for damage
done and for imperfection

Clause20: If during the period of 12 months from the date of completion
as certified by the Engineerin-Charge pursuant to Clause 7 of the
contract for 12 months after commissioning the work, whichever is
earlier in the opinion of the Executive Engineer, said work is defective in
any manner whatsoever, the contractor shall forthwith on receipt of
notice in that behalf from the Executive Engineer, duly commence
execution and completely carry out at his cost in every respect or the
work that may be necessary for rectifying and setting right the defects
specified therein including dismantling and reconstruction of unsafe
portion strictly in accordance with and in the manner prescribed and
under the supervision of the Executive Engineer. In the event of the
contractor failing or neglecting to commence execution of the said
rectification work within the period prescribed thereof in the said notice
and/or to complete the same as aforesaid as required by the said notice,
the Executive Engineer shall get the same executed and carried out
departmentally or by any other agency at the risk on account and at the
cost of the contractor. The contractor shall forthwith on demand pay to
the Corporation the amount of such cost, charges and expenses
sustained or incurred by the Corporation of which the certificate of the
Executive Engineer shall be final and binding on the contractor. Such
cost, charges and expenses shall be deemed to be arrears of land
revenue and in the event of the contractor failing or neglecting to pay the
same on demand as aforesaid without prejudice to any other rights and
aforesaid remedies of the corporation the same maybe recovered from
the contractor as arrears of land revenue. The Corporation shall also be
entitled to deduct the same from any amount, which may then be
payable or which may thereafter become payable by the Corporation to
the contractor either in respect of the said work or any other work
whatsoever or from the amount of security deposit retained by
Corporation.
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Contractor to supply plant,
ladder, scaffolding etc

Clause-21: The contractor shall supply at his own cost all materials
(except such special material, if any as many in accordance with the
contract, be supplied from the Engineering Departmental Stores), plant
tools appliances implements, ladders, cordage, tackle scaffolding and
temporary works requisite or proper for the proper execution of the work,
whether, in the original, altered or substituted from and whether
including in the specification or other documents forming part of the
contract or referred to in these conditions or not and which may be
necessary for the purpose of satisfying or complying with the
requirement of the Engineerin -Charge as to any matter as to which
these conditions, he is entitled to be satisfied, or which he is entitled to
require together with the carriage therefore to and from the work. The
contractor shall also supply without charge the requisite number of
persons with the means and materials necessary for the purpose of
setting out works and counting, weighing and assisting in the
measurement or examination at any time and from time to time of the
work or the material, failing which the same may be provided by the
Engineer-in-Charge at the expenses of the contractor and the expenses
may be deducted from any money due to the contractor under the
contract or from his security deposit or the proceeds of sale thereof, or
of a sufficient portion thereof. The contractor shall provide all necessary
fencing and lights required to protect the public from accidents, and shall
also be bound to bare the expenses of defense of every suit, action or
other legal proceedings, that may be brought by any person for injuries
sustained obeying to neglect of the above precautions, and to pay any
damages and costs which may be avoided in any such suit actions or
proceedings to any such person, or which may with consent of the
contractor to be paid for compromising any claim by any such
person.List of machinery in contractor's possession and which they
propose to use on the work should be submitted along with the
tender.Clause-21 (A): the contractor shall provide suitable scaffolds and
working platforms gangways and stairways and shall comply with the
following regulations in connection therewith: -(a)Suitable scaffolds shall
be provided for workmen for all works that cannot be safely done from a
ladder or by other means.(b)A scaffold shall not be constructed, taken
down or substantially altered except-(i)Under the supervision of a
competent and responsible person: and
(i)As far as possible by competent workers possessing adequate
experience in this kind of work.  (c) 	All scaffolds and appliances
connected therewith and ladders shall (i)Be sound of material,  (ii)Be of
adequate strength having regards to the loads and strains to which they
will be subjects, and  (iii)Be maintained in proper condition  (d) 	Scaffolds
shall be so constructed that no part thereof can be displaced in
consequence of normal use.  (e) 	Scaffolds shall not be overloaded and
so far as practicable the load shall be evenly distributed.  (f) 	Before
installing lifting gear on scaffolds special precautions shall be taken to
ensure the strength and stability of the Scaffolds. (g) 	Scaffolds shall be
periodically inspected by a competent person.  (h) 	Before allowing a
scaffold to be used by his workmen the contractor shall, whether the
scaffold has been erected by his workmen or not, take steps to ensure
that it complies fully with the regulation herein in specified.  (i)Working
platform, gangways, stairways shall  (ii)Be so constructed that no part of
thereof can sag unduly or unequally.  (iii)Be so constructed and
maintained having regard to the prevailing conditions as to reduce as far
as practicable risks of persons tripping or slipping, and  (iv)Be kept free
from any unnecessary obstruction.  (j) 	In case of working platform,
gangway, working places and stairways at a height exceeding three
members. (i)Every working platform and every gangway shall be closely
boarded unless other adequate measures are taken to ensure safety.
(ii)Every working platform and gangway shall have adequate width and
(iii)Every working platform, gangway, working place and stairway shall
be suitable fenced.  (k) 	Every opening in the floor of a building or in a
working platform shall accept for the time and to the extent required to
allow the excess of persons for the transport for shifting of
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 materials to be provided with suitable means to prevent the fall of
persons or materials.  (l) 	When persons are employed on roof where
there is a danger of falling from a height exceeding 3 meters. Suitable
precautions shall be taken to prevent the fall of persons or material.  (m)
Suitable precautions shall be taken to prevent persons being struck by
articles, which might fall from scaffolds or other working places.  (n) Safe
means of access shall be provided to all working platforms and other
working places. (o) The contractor(s) will have to make payments to the
laborers as per minimum wages Act.  Clause-21 (B): The contractor
shall comply with the following regulations as regards the hoisting
appliances to be used by him.  (a)Hoisting machine and tackle, including
the attachments anchorages and supports shall,  (i)Be of good
mechanical construction, sound material and adequate strength and free
from patent defect and  (ii)Be kept in good repair and in working order.
(b)Every rope used in hoisting or lowering materials or as a mean of
suspension shall be of suitable quality and adequate strength and free
from patent defect.  (c)Hoisting machines and tackle shall be examined
and adequately tested after erection on the site and before used and be
reexamined in position at intervals to be prescribed by the Corporation.
(d)Every chain, ring, hook, shackle swivel and pulley block used in
hoisting and lowering materials or as a mean of suspension shall be
periodically examined.  (e)Every crane driver or hoisting appliance
operator shall be properly qualified.  (f)No person who is below the age
of 18 years shall be control of any hoisting machine, including any
scaffold which, or give signals to the operator.  (g)In case of every
hoisting machine and of every chain, ring, hook, shackle, swivel pulley
block used in hoisting or  Lowering or as a mean of suspension, the safe
working load shall be as ascertained by adequate means.
(a)Every hoisting machine and all gear referred to in preceding
regulation shall be plainly marked with the safe working load.(b)In the
case of a hoisting machine having a variable safe working load each
safe working load and the condition under which it is applicable shall be
clearly indicated.(c)No part of any hoisting machine or of any geared
referred to in regulation (g) above shall be loaded beyond the safe
working load except for the purpose of testing.(d)Motors, gearing
transmissions, electric wiring and other dangerous part of hoisting
appliances shall be provided with efficient safeguards.(e)Hoisting
appliances shall be provided with such means as will reduce to
minimum, and the risk of the accidental descent of a load (f) Adequate
precautions shall be taken to reduce to a minimum the risk of any part of
a suspended load becoming accidentally displaced

Measure for prevention of fire Clause-22: The contractor shall not set fire to any standing jungle, trees,
bush woods or grass without a written permit from the Executive
Engineer.When such permit is given, and also in all cases when
destroying cut or dug up trees bush wood, grass etc. by fire; the
contractor shall take necessary measure to prevent such fire spreading
to or otherwise damaging surrounding property.The contractor shall
make his own arrangements for drinking water for the labors employed
by him.

Liability of contractor for any
damage done in or outside
work area

Clause-23: Compensation for all damages done intentionally or
unintentionally by the contractor's labor whether in or beyond the limits
of Corporation property including any damage caused by the spreading
of fire mentioned in Clause22 shall be estimated by the Engineerin-
Charge or such other officer as he may appoint and the estimate of the
Engineer in charge subject to the decision of the city engineer on appeal
shall be final and the contractor shall be bound to pay the amount of the
assessed compensation on demand, failing which, the same will be
recovered from the contractor as damages in the manner prescribed in
Clause 1 or deducted by the Engineer
in -Charge from any sums that may be due or become due from
Corporation to the contractor under this contract or otherwise. The
contractor shall bear the expenses of defending any section or other
legal proceedings that may be brought by any persons for injury
sustained by him owing to neglect of precautions to prevent the speed of
fire and he shall bay any damages and cause that may be awarded by
the court in consequences.

Employment of female labour Clause-24: The employment of female labors on works in neighborhood
of soldiers barracks should be avoided as far as possible. The
contractor shall employ the labor with the nearest employment
exchange.

Work of Sunday Clause-25: No work shall be done on a Sunday without the sanction in
written of the Engineer -in -Charge.

Work not to sublet Clause-26: The contract shall not be assigned or sublet without the
written approval of the Engineer - in - Charge and if the contractor shall
assign or sublet his contract, or attempt to do so,
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Contract may be rescinded
and security deposit forfeited
for subletting it without
approval or for bribing a public
officer or if contractor
becomes insolvent

or become insolvent or commence any proceeding to get himself
adjudicated and insolvent or make any composition with his creditors, or
attempt to do so or if bribe, gratuity, gift, loan, perquisites, reward or
advantage pecuniary or otherwise, shall either directly or indirectly be
given, promise or offered by the contractor or any of his servants or
agents to any public officer or person in the employ of corporation in any
way relating to his office or employment, or if in any such officer or
person shall become in anyway directly or indirectly interested in the
contract the Engineerin -Charge may there upon by notice in written
rescind the contract and the security deposit of the contractor shall
thereupon stand forfeited and be absolutely at the disposal of
Corporation and the same consequences shall ensure as if the contract
had been rescinded under Clause 3 hereof and in addition the
contractor shall not be entitled to recover or be paid for any work
therefore actually performed under the contract.

Sum payable by way of
compensation to be
considered reasonable
compensation without
reference to actual loss

Clause-27: All sums payable by contractor by way of compensation
under any of these conditions shall be considered as a reasonable
compensation to be applied to the use of Corporation without reference
to the actual loss or damage sustained, and whether any damage has or
has not been sustained.

Changes in constitution of firm
to be notified

Clause-28: In case of tender by partners, any changes in the
constitution of a firm shall be forthwith notified by the contractor to the
Engineer - in - Charge for his information.

Direction and control of City
Engineer

Clause-29: All works to be executed under the contract shall be
executed under the direction and subject to the approval in all respects
of the City Engineer for the time being, who shall be entitled to direct at
what points and in what manner they are to be commenced and from
time to time carried on. Clause-30: (1)Except where otherwise specified
in the contract and subject to the powers delegated to him by
Corporation the decision of the City Engineer for the time being shall be
final, conclusive, and binding al parties to the contract upon all questions
relating to the meaning of all specifications, designs, drawings and
instructions hereinbefore mentioned and as to the quality of
workmanship or materials used on the work, or as to any other question,
claim, right matter, or thing whatsoever, if any way arising out of, or
relating to the contract, designs, drawings, specifications, estimates,
instructions, orders or these conditions, or otherwise concerning the
works or the execution, or failure to execute the same, whether arising
during the progress of the work, or after the completion or abandonment
thereof.  (2)The contractor may within thirty days of receipt by him of any
order passed by the Executive Engineer as aforesaid appeal against it
to the City Engineer concerned with the contract, work or Project
provided that (a)The accepted value of that contract exceeds Rs. 10.00
lakhs (Rs. Ten lakhs)  (b)Amount of claim is not less than Rs. 1.00 lakh
(Rs. One lakh)  (3)If the contractor is not satisfied with the order passed
by the city engineer as aforesaid, the contractor may within thirty days of
receipt by him of any such order, appeal against it to the Commissioner,
and the Decision given by the Commissioner will be final.

Stores of European or
American manufacture to be
obtained from the Corporation

Clause-31: The contractor shall obtain from the Engineering
Departmental stores, all stores and articles of European or American
manufacture, which may be required for the work, or any part thereof or
in making up any articles required thereof or in connection therewith
unless he has obtained permission in writing from the engineer-in-
charge will be debited to the contractor in his accounts at the rates
shown in the schedule, in Form A attached to the contract and if they
are not entered in the said schedule, they shall be debited to him at the
cost price which for the purpose of this contract shall include the cost of
carriage and other expenses whatsoever which shall have been incurred
in obtaining delivery of the same at the stores aforesaid.

Lump sums in estimates Clause-32: When the estimate on which a tender is made includes lump
sums in respect of parts of the work the contractor shall be entitled to
payment in respect of the items of work involved or the part of work in
question at the same rates as are payable under this contract of each
item, or if the part of work in question is not in the option of the engineer
in charge capable of measurement, the Engineerin-Charge may as his
discretion pay the lump sum amount entered in the estimate and the
certificate in writing of the Engineerin-Charge shall be final and
conclusive against the contractor with regard to any sum or sums
payable to him under the provision of this clause.

Action where no specifications Clause-33: In the case of any class of work for which there is no such
specification as is mentioned in rule 1 such work shall be carried out in
accordance with the standard specifications of Public Works
Department, and in the event of there being no specification, then in
case the work shall be carried out in all respects in accordance with all
instructions and requirements of the Engineer - in - Charge.

Definition of work Clause-34: The expression works or work where used in these
conditions, shall unless there by something in the subject or context
repugnant to such construction be construct to mean the work or works
contracted to be executed under or in virtue
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of the contract, whether temporary or permanent and whether original,
altered substituted or additional.

Contractor's percentage
whether applied to net or
gross amount of bill

Clause-35: The percentage referred to in the tender shall be deducted
from/ added to the gross of the bill before deducting the value of any
stock issued.
Clause-36: All quarry fees, royalties and ground rent for stacking
materials if any should be paid by the contractor.

Compensation under
Workmans Compensation Act

Clause-37: The contractor shall be responsible for and shall pay any
compensation to his workmen payable under the Workmens
Compensation Act 1923 (VIIII of 1923) (hereinafter called the said Act)
for injuries caused to the workmen. If such compensation is payable
paid by corporation as principal under sub section (1) of section 12 of
the said Act on behalf of the contractor under subsection (2) of the said
section. Such compensation shall be recovered in the manner laid down
in the Clause 1 above.
Clause-37 (A): the contractor shall be responsible for and shall at the
expenses of providing medical aid to any workmen who may suffer a
bodily injury as a result of an accident. If Corporation the same shall be
recoverable from the contractor forthwith and be incurs such expenses
deducted without prejudice to any other remedy of Corporation from any
amount due or that may be due to the contractor.
Clause-37 (B): The contractor shall provide all necessary personal
safety equipments and first aid apparatus available for use of persons
employed on site and shall maintain the same condition suitable for
immediate use at any time and shall comply with the following
regulations in connection therewith.(a) 	The workers shall be required to
use the equipment so provide by the contractor shall take adequate
steps to ensure proper use of the equipment by those concerned.
(b) 	When the work is carried in the proximity to any place where there is
a risk or drawing all necessary equipment shall be provided and kept
ready for use and all necessary steps shall be taken for the prompt
rescue of any person in danger.(c)	Adequate provisions shall be made
for prompt first aid treatment of all injuries likely to be sustained during
the course of the work.
Clause-37 (C): The contractor shall duly comply with the provision of the
Apprentices Act(III of 1961) the rules made there under and the orders
thet may be issued from time to time under the Act the said Rules.

Claim of quantities entered in
the tender or estimates

Clause-38:(1)	Quantities in respect of the several items shown in the
tender are approximate and no revision in the tendered rate shall be
permitted in respect of any of the items so long as subject to any special
provision contained in the specifications prescribing a different
percentage of permissible variation the quantity of the item does not
exceed the tender quantity by more than 25% and so long as the value
of the excess quantity beyond this limit as the rate of the item specified
in the tender is not more than Rs 50000/-(Rs Fifty Thousand only).(2)
The contractor shall if ordered in writing by the Engineer to do so , also
carry out any quantities in excess of the limit mentioned in sub-clause(1)
hereof one the same conditions as in accordance with the specifications
in the tender and at the rates (i) derived from the rates entered in the
current schedule of rates and in absence of such rates(ii) at the rate
prevailing in the market, the said rates being increased or decreased as
the case may be by the percentage which the total tendered amount
bears to the estimated cost of work as put to tender based on the
schedule of rates applicable to the year in which the tenders were
invited. For the purpose of operation of this clause, the total cost shall
be taken as derived from the Public Works Department's D.S.R. for
Pune district.(3) 	Claims arising out of reduction in the tendered quality of
any item beyond 25% will be governed by the provision of clause 15
only when the amount of such reduction beyond 25 % at the rate of the
item specified in the tender is more than Rs 50000/(Rs Fifty Thousand).
This reduction is exclusively of the reduction mentioned in clause No 2,
1, 4 of the work and site condition.(4) 	This clause is not applicable to
extra items.(5) 	There is no change in the rate if excess is less than or
equal to 25%. Also there is no change in the rate if quantity of work
done is more than 25% of the tendered quantity or the value of the
excess work at tendered rates does not exceed Rs 50000/( Rs Fifty
Thousand) only.(6) 	 The quantity to be paid at tendered rate shall
include-(a) Tendered Quantity plus (b) 25 % excess of the tendered
quantity or the excess quantity of the value of 50000/(Rupees Fifty
Thousand) at the tendered rates which ever is more (7)  This clause
shall not be applicable to any items of Electrical work of shifting/laying
new cables or any other items specified in the tender.

Claim for compensation for
delay in starting the work

Clause No-40: No compensation shall be allowed for any delay caused
in the starting of the work on account of acquisition of land or in the case
of clearance works on account of any delay in according to sanction of
estimates.

PCMC

Page 23 of 46
Contractor No. of Corrections



Claim for
compensation for
delay in execution
of the work

Clause No-41: No compensation shall be allowed for any delay in the
execution of the work on account of water standing in borrow pits or
compartments the rates are inclusive for hard or cracked soil Excavation
in mud, sub soil , water standing in borrow pits and no claim for an extra
rate shall be entertained, unless otherwise expressly specified.

Entering upon or
commencing any
portion of work

Clause No-42: The contractor shall not enter upon or commence any
portion of work except with the written authority and instructions of the
Engineerin-Charge or of his subordinate in charge of the work.  Failing
such authority the contractor shall have no claim to ask for
measurements of or payment for work.

Minimum age of
persons employed,
the employment of
donkeys and for
other animals and
payment of fair
wages

Clause No-43:
(i) No contractor shall employ any person who is under age of 18 Years.
(ii) 	No contractor shall employ donkeys or otheranimals with breeching
of string or thin rope the breeching must be at least three inches wide
and should be of tape (Nawar).
(iii) 	No animals suffering from sores lameness  or emaciation or which is
immature shall be employed on the work.
(iv) 	The Engineer-in-Charge or his agent is authorized to remove from
the work any  person or animal found working which does not satisfy
these conditions and  no responsibility shall be accepted by Corporation
for any delay caused in the completion of work by such removal.
(v) 	The contractor shall pay fair and reasonable wages to the workmen
employed by him in the contract under taken by him. In the event of any
dispute arising between the contractor and his workmen on the grounds
that the wages paid are not fair and reasonable, the dispute shall be
referred with out delay to the Executive Engineer who shall decide the
same. The decision of the executive engineer shall be conclusive and
binding on the contractor but such decisions shall not in any way affect
the conditions of contract regarding the payment to be made by
corporation at the sanctioned tender rates.
(vi) 	The contractor shall provide drinking water facilities to the workers
similar amenities shall be provided to the workers engaged on large
work in urban areas.
(vii) 	Contractor to take precaution against accidents which take place on
account of labour using loose garments while working near machinery.

Method of payment Clause No-44: Payments to contractors shall be made by cheque drawn
on any bank within the Pimpri Chinchwad Municipal Corporation limits
convenient not exceeding Rs 10 /will be paid in cash.

Acceptance of
conditions
compulsory before
tendering the work

Clause No-45: Any contractor who does not accept these conditions
shall not be allowed to tender for works.

Clause No-46: If Government declares a state of scarcity or famine to
exit in any village situated within 10 miles of the work, the contractor
shall employ upon such parts of work, as are suitable for unskilled
labour ,any person certified to him by the Executive Engineer, or be any
person to whom the Executive Engineer may have delegated this duty in
writing to be in need of relief and shall be bound to pay to such person
wages not below the minimum which government may have fixed in this
behalf. Any disputes which may arise in connection with the
implementation of this clause shall be decided by the Executive
Engineer whose decision shall be final and binding on the contractor

Clause No-47: The price quoted by the contractor shall not in any case
exceed the control price, if any, fixed by the Government or reasonable
price which it is permissible for him to charge a private purchaser for the
same class and description, the controlled price or the price permissible
under the hoarding and Profiteering Ordinance,1948 as amended from
time to time, if the price quoted exceeds the controlled price or the price
permissible  under the Hoarding and Profiteering Ordinance, 1948 as
amended from time to time, if the price quoted exceeds the controlled
price or the price permissible under Hoarding And Profiteering
Prevention Ordinance, the contractor will specifically mention this fact in
his tender along with the reasons for quoting such higher prices. The
purchaser at his description will in such case exercise the right of
revising the price at any stage so as to confirm with the control price on
the permissible under the Hoarding and Profiteering Prevention
Ordinance. This discretion will be exercised without prejudice to any
other action that may be taken against the contractor.

Clause -48: The rates to be quoted by the contractor must be inclusive
of Sales Tax. No extra payment on this account will be made to the
contractor.
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Clause-49: In case of materials that may remain surplus with the
contractor from those issued for the work contracted for, the date of
ascertainment of the materials being surplus will be taken as the date of
sale for the purpose of Sales Tax and the Sales Tax will be recovered
on such sale.

Clause50: The contractor shall employ at least 80 percent of the total
number of unskilled labour to be employed by him on the said work from
out of the persons ordinarily residing in the district in which site of the
said work is located. Provided, however; that if the required number of
unskilled labour from that district is not available, the contractor shall in
the first instance employ such number of persons as in available and
thereafter may with previous permission in writing of the Executive
Engineer-in-charge of the said work, obtain the rest of the requirement
of unskilled labour from outside district.

Clause-51: Wages to be paid to the skilled and unskilled labourers
engaged by the Contractor. The contractor shall pay the labourers
skilled and unskilled according to the wages prescribed by the Minimum
Wages Act of 1948 applicable to the area in which the work of the
contract is located.The contractor shall comply with the provisions of the
Apprentices Act 1961 and the rules and Orders issued there under from
time to time, if he fails to do so, his failure will be a breach of the
contract and the City Engineer, may in his discretion, cancel the
contract. The contractor shall also be liable for any pecuniary liability
arising on account of any violation by him of the provision of Act. The
contractor shall pay the labourers skilled and unskilled according to
wages prescribed by Minimum Wages Act applicable to the area in
which the work lies.

Clause-52: All amounts whatsoever which the contractor is liable to pay
to the Corporation in connection with the execution of the work including
the amount payable in respect of (i) materials and or stores supplied /
issued hereunder by the Corporation to the Contractor (ii) hire charges
in respect of heavy plant, machinery and equipment given on hire by the
Corporation to the contractor for execution by him of the work and/or on
which advances have been given by the Corporation to the contractor
shall be deemed to be arrears of the Land Revenue and the Corporation
may without prejudice to anyother rights and remedies of the
Corporation recover the same from the contractor as arrears of revenue.

Clause-53: The contractor shall duly comply with all the provisions of the
Contract Labour (Regulation and Abolition) Act , 1970 (37 of 1970) and
the Maharashtra Contract Labour (Regulation and Abolition) rules , 1971
as amended from to time to time and all other relevant status and
statutory provision concerning payment of wages particularly to
workmen employed by the contractor and working on the site of the
work. In particular the contractor shall pay wages to each worker
employed by him on the site of the work at the rates prescribed under
the Maharashtra contract labour (Regulation and Abolition) rules 1971.If
the contractor fails or neglect to pay wages at the said rates or makes
short payment and the Corporation makes such payment of wages in full
or part thereof less paid by the contractor, as the case may be ,the
amount so paid by the contractor to such workers shall be deemed to be
arrears of land revenue and the corporation shall be entitled to recover
the same as such from the contractor  or deduct same from the amount
payable by the corporation to the contractor hereunder or from any other
amount payable by the Corporation to the contractor hereunder or from
any other amounts Payable to him by the Corporation

Clause54: The contractor shall engage apprentices such as Bricks layer,
Carpenters, Wireman, Plumber as well as Black Smith as recommended
by the State Apprenticeship Advisor, Director of Technical Education,
Dhobi Talav, Bombay on the construction work.
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Clause55: CONDITION FOR MALERIA ERADICATION

(A) The antimaleria and other health measure shall be as directed by the
Joint Director (Maleria and Filaria) of Health Services, Pune.
(B) Contractor shall see that mosquitozenic conditions are not created
so as to keep vector population to minimum level.
(C) Contractor shall carry out antimaleria measures in the area as per
guidelines prescribed under National Maleria Eradication Programme
and as directed by the Joint Director (M & F) of Health Services, Pune.
(D) In case of default in carrying out prescribed anti-maleria measure
resulting in increase in Malaria incidence contractor shall be liable to pay
to Government the amount spent by Government on anti-maleria
measures to control the situation in addition to fine.
(E)Relation with Public authoritiesThe contractor shall make sufficient
arrangement for draining away the sullage water as well as water
coming from the bathing and washing places and shall dispose of this
water in such away as not to cause any nuisance. He shall also keep
the premises clean by employing sufficient number of sweepers. The
contractor shall comply with all rules, regulations, bye laws and
directions given from time to time by any local or public authority in
connection with this work and shall pay fees or charges which are
leviable on him without any extra cost to Government.

Clause-56 : The tendered rates shall be inclusive all taxes ,rates and
cesses  and shall also be inclusive of the tax leviable in respect of work
contract under the provision of Maharashtra sales tax on transfer of
property in goods involved in the execution of the Works Contract Act ,
1989 (Maharashtra act no. XIX of 1989).

Clause-57: If the project is shelved by the Corporation before
commencement, the contractor will have no right to claim any looses or
compensation due to the same and for whatsoever reasons.

Clause-58 : All disputes and differences of any kind whatever arising out
of or in connection with the contract or the carrying out of the work
(whether during progress of the works or after their completion and
whether before or after the determination, abandonment or breach of the
contract ) shall be referred to and settled  by City Engineer .But if the
contractor is dissatisfied with the decision of the City Engineer or with
holding by the City Engineer of any certificate of the City Engineer or as
to with holding by the City Engineer of any certificate to which the
contractor may within 60 days after receiving notice of such decision
give a written notice to the other party requiring that / may claim to
entitled then and in any such case the contractor such matters in
disputes be referred to in appeal before a Committee as mentioned
below. Such written notice shall specify the manner which are in
disputes and such disputes or difference of which such notice has been
given and no other shall be and is hereby referred to Committee
consisting of the Commissioner Pimpri Chinchwad Municipal
Corporation. The  City Engineer , Pimpri Chinchwad Municipal
Corporation ,Legal Adviser  and Chief Auditor of  Pimpri Chinchwad
Municipal Corporation, the decision taken by the committee will be final
and binding on both the parties.

Such reference except as to the with holding of any certificate to which
the contractor to be entitled shall not be opened or entered upon until
after the completion or alleged completion of the works or until after the
practical cessation of the works arising from any cause unless with the
written consent of the City Engineer. Provided always that the
Corporation shall not withhold the payment of an interim certificate nor
the contractor in any way delay the carrying out of the works by reason
of any such matters, question or dispute being referred to the
Committee but shall, proceed with the work with  all the diligence and
shall, until the decision of the Committee abide by the decision of the
City Engineer and no award of the Committee shall relieve the
contractor of his obligations to adhere strictly to City Engineers
instructions with regard to the actual carrying out of the works. The
Owner and the contractor hereby also agree that the said reference to
the Committee under this clause shall be a condition precedent to any
right of action under the Contract.

Clause 59  The provision of clause 38 as above shall restrict to the
work, specified as Name of work in this document. For any work
executed other than specified as Name of work the provision of clause
60 shall prevail.

Clause 60  For tendered items executed at places other than that
specified in the Name of work in the tender, such quantities shall be paid
at 20 % discount on the rate, which will be minimum ofa)Rate put to
Tender
b)Rate of accepted tender.
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Clause-61  The Provision of clause 38 as above shall restrict to the work
specified as Name of Work in this tender document.For any work
executed other than,specified as Name of work the provisions of Clause
no 60 shall prevail.
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1. Batch mixing Plant
 

The contractor shall provide hot mixing batching plant (minimum 120 tph) for all  asphalting works and Ready Mix

batching plant for concrete work which shall  have an inbuilt Programmable Logic Controller (PLC). The batch mixing

plant  shall sense data like aggregate weight & temperature of batches through the  digital sensors and logic

controller. The contractor shall provider a SCADA based  data reader and logging software to collect the sensed data

form the logic  controller and convert it into machine readable file with date and time stamp. The  particular file shall

contain the work identification number of the works  management e-Governance software. The contractor shall

provide web  connectivity to the Batch Mixing plant and software that will send the machine  readable file generated

from SCADA software to the contractors Web Application  as well as the e-Governance web application of PCMC –

Dashboard.

 

 

The plant register provided on the web application shall have following  information.

 

 

Batch ID, Quantity of all aggregates, Batch Time and Date, Work Identification  Number, Agency Name, Temperatures

(In case of Asphalt), Recipe (In case  Concrete) and any other information asked by engineer in-charge. The Plant

can  be shared amongst multiple works and/or multiple contractors. The plant register  shall have all data of for which

work/contractor a particular batch is processed. 

 

 

2. Vehicle Tracking Equipments
 

The contractor shall provide VTS (Vehicle Tracking System) for all vehicles used  for the particular work of PCMC.

The VTS shall record the latitude and longitude  of the vehicle and shall send the data of the works management e-

Governance  software of PCMC – Dashboard. The Contractor shall provide a web application  that will show all

vehicles of the contractor on a GIS map along with the Batch  Mixing Plants. The contractor shall also provide a

software that will update the  entire mapping on the PCMC’s e-Governance works management system – Dashboard.

 

 

The VTS shall contineously send the data of vehicle lat & long at every 5  seconds to the web applications and

dashboard.

 

 

The contractor shall provide web application that is integrated with PCMC’s  works management e-Governance

application – Dashboard. This web  application shall have software for vehicle loading and un-loading for each batch.

The Vehicles carrying batches should show the batch details sensed through the  SCADA software on GIS map.

 

 

VTS shall be made available for all types of works that is asphalt, concrete, earth  work any other type as applicable

as part of the terms of the contract. 
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3.Intelligent Compaction System
 

The contractor shall provide intelligent compaction system on the compactor  used for compaction work of PCMC. The

intelligent compaction system shall  have GPS, temperature sensors, accelerometer and IP67 complaint PC fitted on

the compactor. This compaction system shall also record the number of passes  made by the compactor. The system

shall have the mirror that shall show the  compaction in graphical form to the operator on the compactor. The

contractor  shall provide real time data transfer to web application to monitor the compaction  remotely. The contractor

shall provide the web application in such a manner that  it also updates the compaction data in real time on the

PCMC’s works  management e-Governance application – Dashboard. The intelligent compaction  system shall be

connected with the Dashboard system. The contractor shall  provide software facility for PCMC’s officials to update

the QAP (Quality  Assurance Plan) related data for compaction through its web application that will  get transferred to

the intelligent compaction system to benchmark the acceptance norms for colour coding, number of passes and

acceptable  temperature and density levels. 

 

 

The contractor shall provide compaction register that shall contain information  related to the compaction for further

analysis. The compaction register shall  maintain following record. RUN ID, Date and Time of compaction, Latitude,

Longitude, Location, Temperatures (in case of Asphalt), Density (for soil – it can  be derived as a compaction

measurement value), number of passes, colour for  temperature, colour for number of passes. 

 

 

The contractor shall provide web application to view the actual monitor on the  compactor through web remote

monitoring as a live streaming of the compaction  operations.

 

 

The contractor shall provide certificate and guarantee from the manufacture of  the compactor for compatibility of the

system with the compactor. If the system is  retrofitted to the compactor should not be older than 3 years. 

 

 

4. Quality Reports
 

The contractor shall provide web application to record the quality reports related  to material acceptance by the

agency, consultants and third party testing agency.  The system shall have intelligent forms that will record the

observation and  generate the quality reports and upload them to PCMC’s e-Governance web  application –

Dashboard. 

 

 

5. Web Connectivity
 

Contractor shall provide web connectivity to all the above monitoring systems.  Web connectivity shall have minimum

1 MBPS internet speed and 100%  availability. The software should be intelligent in case of connectivity failure it

should maintain the pending files and send them as soon as it is connected.  The contractor shall make sure that the

entire software and hardware solution is  virus free.
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SCHEDULE 'A'
 

Schedule showing (approximately) the materials to be supplied from the Engineering Department Store for work

contracted to be executed and Preliminary and Ancillary works and the rates at  which they are to be charged for.

 

 

NOTE: The person or firm submitting the tender should see that the rates in the above schedule are filled up by the

Executive Engineer-in-Charge on the issue of the form prior to the submission of the Tender.

 

 

Chapter XI

 

 

SCHEDULE 'B'
Memorandum showing the items of work to be carried out by the Contractor

 

Note 1: All work shall be carried out as per Public Works Department's Hand Book

and other specifications or as directed. (Standard Specification Book) 

NOTE 2: Rates quoted include clearance of site (Prior to commencement of work

and at its close) in all respects and holds good for work under all condition, site

moisture weather etc. No extra payment will be made to contractor for this work.

Particulars Quantity Unit Rate at which the materials will be
charged to the

Place of Delivery

In
Figures(Rupees)

In Words

Cement

In Words
___________________
___________________
___________________
___________________

Metric Tonnes. Per Metric Tonne

N I L

Item No. Quantities estimated but may
be more or less

Item of work Estimated Rate Unit Total amount according to
estimated quantities

AS PER
ATTACHED
SCHEDULE
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CHAPTER XII SCHEDULE C
 

NAME OF WORK: As above
 

(1)Note for Royalties:

 

As per government of Maharashtra, Revenue and Forest Departments notification No. Gaukhani / 10 / 2006

/ PK-57 / kh (1) dated 15-12-2006, Royalty charges of Rs.100 /Brass (i.e. Rs. 35.34 per cum) are included in

the D.S.R. Payment under this item shall be made to the contractor only when he produces documentary

evidence to the concerned Executive Engineer. As regards payments made by the Contractor to appropriate

Revenue Authority towards Royalty charges. If such documentary evidence is not produced, the component

of Royalty Charges as contemplated in the items shall not be paid to the Agency.

 

Paying or not paying to the Contractor shall not depend on whatever he has quoted rate in his offer. Payment

/ not payment shall be done at the rate given under this item only. Any complication arising out of payment

and or non-payment shall be contractor's responsibility.

 

(2)Note for Leveling:

 

For leveling purpose, the Contractor shall arrange Auto level & Total station for making alignment for all

items in this contract. He should submit soft copy along with hard copy of the results. Contractor shall

arrange for soft and hard copy of Longitudinal Section, Cross Sections required for calculation of quantities

after carrying out leveling work. 

 

(3)Note for Supplying 60mm and 40 mm metal:

 

a)The broken metal stacks should be of standard size.

 

b)The specification for supplying 60 mm metal confirms to Rd-20/P.200 and for supplying of 40mm metal

confirms to Rd-22/P. 201 respectively. 

 

(4)Note for Bitumen:

 

a)Bitumen of I.S. Grade for (1) BM -60/70 Penetration Grade, (2) DBM, BC60/70 Penetration Grade, Semi

grout without seal coat60/70 Penetration Grade, BBM-60/70 Penetration Grade.

b)Bitumen shall be supplied from any one of the following companies at the risk and cost of the Contractor

on behalf of PCMC (i) Hindustan Petroleum Corporation Ltd, (ii) Bharat Petroleum Corporation Ltd, (iii)

Indian Oil Corporation Ltd.

c)The materials to be used for bitumen Hot mix i.e. Stone metal and bitumen shall be tested by the

Contractor in his laboratory at site or in approved laboratory at his own cost and the result for the same shall

be submitted to the Engineer in Charge of the work as and when directed in addition to routine tests.
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d)For tack coat, bitumen shall be heated in Bitumen pressure distributor and mechanical sprayer shall do

spraying only.

 

ADDITIONAL GENERAL CONDITIONS AND SPECIFICATIONS
In all the contents mentioned anywhere in this tender the owner is Pimpri Chinchwad Municipal Corporation

and the competent authority of the Pimpri Chinchwad Municipal Corporation at appropriate level. The use

of word 'Corporation' or PCMC anywhere in the contents, to mean the owner of work shall have by similar

and same meaning as in use Pimpri Chinchwad Municipal Corporation, unless otherwise so required.

 

1 PAYMENTS
The tenderers must understand clearly that the rates quoted are for completed items of work & include all

taxes, levy & octroi etc., cost due to labour, all leads & lifts involved & scaffolding, plants, supervision,

service roads, dewatering, power, etc. & to include all expenses to cover the cost of night & round the clock

work as & when required & no claim for additional payment beyond the prices or rates quoted will be

entertained. The tenderers will not be entitled subsequently to make any claim on the ground of any

representation or on any promise by any person or on the ground of any failure on his part to obtain all

necessary information for the purpose of making, his tender & fixing the several prices & rates therein &

shall not relieve him from any risks or liabilities arising out of or consequence upon the submission of the

tender.  

 

2 CONTRACTORS TO GET ACQUAINTED THEMSELVES FULLY
The contractor shall be deemed to have carefully examined the work & site conditions including labour, the

general and the special conditions, the specifications, schedules & drawings & shall be deemed to have

visited the site of the work & to have fully informed himself regarding the local conditions & carried out his

own investigations to arrive at the rates quoted in the tender. In this regard, he will be given necessary

information to the best of knowledge of Department, but without any guarantee about it.If the Contractor

have any doubts as to the meaning of any portion of the general conditions, the special conditions, the scope

of work, the specifications and drawings, or any other   matter concerning the contract he shall, in good time

before submitting his tender, set forth, the particulars thereof and submit them to the Engineer in writing, in

order that such doubts may be clarified authoritatively before prebid meeting. Once a tender is submitted the

matter will be decided in accordance with the tender conditions.
a) The Contractor shall submit within the time stipulated by the Engineer-in-Charge, in writing

the details of actual methods that would be adopted by the Contractor for the execution of
any items as required by Engineer at each of the locations, supported by necessary detailed
drawing & sketches including those of the plant & machinery that would be used, their
location, arrangement for conveying & handling materials etc. & obtain prior approval of the
Engineer-in-Charge well in advance of starting of such item of work.   The Engineer-in-
Charge reserves the right to suggest modifications or make corrections in the method
proposed by the Contractor whether accepted previously, or not, at any stage of the work to
obtain the desired accuracy, quality & progress, which shall be binding on the Contractor.
The Corporation will entertain no claim on account of such change in the method of
execution.

b) Progress Schedule ( In MS-Project/ Primavera only) The contractor shall within the period
stipulated in writing to start the work, furnish final progress schedule in quadruplicate
indicating the date of actual start, the monthly progress expected to be achieved and
anticipated completion date of each major item of work to be executed by him, supported by
indicative dates of procurement of materials, and setting up of plants, machinery, labour,
cash flow etc.
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c) The Contractor shall employ sufficient plant, equipment and labour  as  may  be  necessary
to maintain the progress schedules.  The working and shift hours restricted to one shift a day.
These shall not be varied without prior approval of the Engineer.   Work would not be
normally allowed to be carried out during night.  In exceptional circumstances, if the
Contractor requests, certain portion of work may be allowed to be carried out during night
under supervision. The Contractor shall provide adequate and necessary lighting
arrangement etc. for night work as directed by Engineer without any extra cost. In case
during review of the progress if the work is lagging behind the approved work plan, the
contractor shall submit the revised work plan for the approval of the engineer so as to
complete the project work in original contract period.

d) The Contractor shall submit the Request for Inspection (RFI) to the Engineer-inCharge and
Consultants one day in advance before starting of any Hot mix related work. In no case shall
the Hot mix work be started without submitting the RFI one day before the activity and without
the prior approval of Engineer-in-Charge and Consultants. The Contractor shall submit the
previous days Progress on the following day by 11.00 am positively in the standard
prescribed format approved by Engineer-in-Charge.

e) The contractor shall submit the regular printouts from the Batch Mix plant indicating the
following details for each batch;
Date, time and location.Weight of batch and individual aggregate fractions and bitumen and
filler.Temperature of each batch at the time of dispatch from HMP.The contractor shall start
work on individual work order issued by respective Executive Engineer and complete within
the stipulated time frame.The contractor shall repair and restore damaged utility lines viz.
telephone, electricity, OFC, water line, drainage line etc if damaged during the execution of
work. No separate payment for the same shall be made.

5 Initial Measurement for Record
For  proper measurements  of  the  work  it is necessary to have an initial set of levels or
other measurements taken and the same are recorded in the authorised field book or M.B. of
the PCMC by the Engineer or his authorised representative and will  be signed by the
Contractor who will be entitled to have a true  copy of the same made at his cost.   Any failure
on the part of the Contractor to get such level etc. recorded before starting the work will
render  him liable to accept the decision of the Engineer as to the basis of taking
measurements.  Likewise the contractor will not cover any work which will render its
subsequent measurement difficult or impossible without first getting the same jointly
measured by himself and the authorised representative of the Engineer.  The record of such
measurements will  be signed by  the Contractor as its acceptance  and he will be  entitled  to
have a true copy of the same at his cost.

6 	Handing over of Work
7 Assistance in Procuring Priorities, Permit, etc.

The Engineer on written request by Contractor will, if in his opinion the request is reasonable
and in the interest of work and its progress, assist the contractor in
securing the priorities, for deliveries, transport, permits for controlled materials, etc. where
such are needed.  The PCMC will not however be responsible for the non-availability of such
facilities or delays in this behalf and no claims on account of such failure or delays shall be
allowed by the PCMC.

8 SAMPLES AND TESTING OF MATERIALS
a)  	All materials to be used on work, such as structural steel, nuts and   bolts, paints, cement,
lime, bricks, aggregates, steel, structural and high tensile steel, bearings, expansion joints,
stones, asphalt, woods, tiles, etc. shall be got approved in advance from Engineer-in-Charge
and shall pass the test and analysis required by him, which will be (a) as specified in the
specifications of the items concerned and / or (b) as specified by the India Road Congress
Standard Specifications and code of practice for Roads and Bridges or (c) I.S.I. specification
(wherever and whenever applicable) or (d) such recognised specifications acceptable to the
Engineer-in-Charge as equivalent thereto or in the absence of such authorised specification
(e) such requirements / tests and / or analysis as may be specified by the  Engineer-in-
Charge  in  the order of precedence given above.
b)  The Contractor shall establish a well equipped field laboratory at his cost for testing of
construction materials like sieve analysis moisture content flakiness index & compressive
strength of concrete cubes, testing of cement, aggregates etc. for testing as specified in
MoRT&H Specification for road & bridges.
c)   The Contractor shall at his risk and cost make all arrangement and/or shall provide for all
such facilities as the Engineer may require for collecting, preparing, and forwarding required
number of samples for tests or for  analysis  at such  time and to such place or places as may
be directed by the Engineer and bear all charges  and cost of testing including transport.
Such samples shall also be deposited with the Engineer-inCharge till these are sent for
testing.  Samples of material shall also be preserved during the construction period.
The Contractor shall, if and when required, submit at his cost the samples of materials to be
tested or analysed and if so directed shall not make use or incorporate in the work any
materials until required tests have been made & the test results of the materials are finally
accepted by Engineer-inCharge.
The contractor shall arrange for necessary testing equipment and conduct the testing in
consultation PCMC Engineers before commencement of work and after completion of
wearing course. Tests for Bituminous work must be performed in Third Party Laboratory
approved by PCMC and the cost such tests shall be borne by contractor.
In case of non-conformance to the quality control checks in accordance to the quality
assurance plan for Hot-mix & other works related works, 10% of the value of  work shall be
deducted from RA bill.

9 Co-ordination
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When several agencies for different sub works of the projects are to work simultaneously on
the project site, there must be full co-ordination between the different contractors to ensure
timely completion of the whole project. The scheduled dates for completion specified in each
contract shall, therefore, be strictly adhered to. Each Contractor may make his independent
arrangements for water, power, housing, etc.  if they so desire.  On the other hand the
Contractors are at liberty to come to mutual agreement and in this behalf and make joint
agreement with the approval of the Engineer. No Contractor shall take any steps or action
that may cause disruption, discontent or disturbance to work, labour or arrangements etc. of
other Contractors in the project localities. Any action by any contractor, which the Engineer in
his unquestioned discretion may consider as infringement of the above code, would be
considered as a breach of the contract and shall be dealt with accordingly. In case of any
dispute or disagreement among the various contractors the Engineer's decisions regarding
the Coordination, Co-operation and facilities to be provided by any of the contractors, etc.
shall be final and binding on the Contractor's concerned and such a decision shall not vitiate
any contract nor absolve the Contractor of his obligations under the contract nor form the
grounds for any claim or compensation.

10 Temporary Quarters
The contractor shall at his own expense maintain sufficiently experienced supervisory staff
etc. required for the work and shall make his own arrangements for housing such staff with all
necessary amenities.   General layout plan for such arrangement be got approved from the
Engineer-in-Charge.  It will be the responsibility of the Contractor to get his   layout plan of
temporary structure approved from the local competent authorities.

11 Payments
The tenderers must understand clearly that the percentage quoted by him is for completed
work & include all taxes, levies, octroi etc. cost due to labour, all leads & lifts involved &
scaffolding, plants, supervision, service roads, power, etc. & to include all expenses to cover
the cost of night and round the clock work as & when required, & no claim for additional
payment beyond the rates quoted will be entertained.

11 Patented Devices
Patented Devices, Materials and Processes Whenever the Contractor desires to use any
designed, device, material or process covered by letter of patent or copyright, the right for
such use should be secured by suitable legal arrangement and agreement with the patent
owner and the copy of their agreement shall be filed with the Engineer-in-Charge.

12 Water Supply
Availability of adequate water for works, and sources thereof shall be confirmed by the
contractor before submitting the tender. The contractor shall make his own arrangements at
his own cost for entering in to contract with concerned authorities for obtaining the connection
and carry the water upto the work sites as required by him. The contractor is advised to
provide water storage tank of adequate capacity to take care of possible shut down of water
supply system.

12 Electricity
The Contractor will have to make his own arrangement at his own cost for obtaining or
providing electric supply at work site.

13  Tree Cutting
Permission for tree cutting will be given by PCMC & cut material will be property of PCMC.

14 SAFETY, MEASURES AND AMENITIES
A) SAFETY MEASURES

The Contractor shall take all necessary precautions for the safety of the workers and
preserving their health while working on such jobs as required   special protection and
precautions wherever required.   The following are some of the requirements listed though
not exhaustive. The Contractor shall also comply with the directions issued by the Engineer in
his behalf from time to time and at all times.

i) Providing protective head wear to workers in quarries and also at site to protect them against
accidental fall of materials from above.

ii) Providing protective footwear hand wear and head wear to workers in situation like mixing
and placing of mortar or concrete, in quarries and places of mortar or concrete, in quarries
and places where the work is to  be  done  under wet  conditions  as  also  for movements
over surface infested with   oyster growth and to protect them against accidental fall of
material for above.

i) Taking such normal precautions like providing handrails to the edges of the floating platforms
or working platforms at high level or barrages not allowing rails of metal parts.
Amenities

i) Supply workmen with proper belts, ropes, etc. when working on any masts,  cranes, circle
hoist,  dredger, etc.

ii) Taking necessary steps towards training the workers concerned of the use of machinery
before they are allowed to handle it independently and taking all necessary precautions in
and around the areas where machines, hoists and similar units are working.

iii) Providing life belts to all men working at such situations from where they may accidentally fall
into water, equipping the boats with adequate   number of life belt etc.

iv) Avoiding bare live wires etc. as would electrocute workers.
v) Making all platforms, staging and temporary structures sufficiently strong and not causing the

workmen and supervisory staff to take undue risks.
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Indemnity  

Medical and sanitary arrangement to be provided for labour employed in the construction by the contractor:

vi) Provide sufficient first-aid, trained staff and equipment to be available quickly at the work site
to render immediate first-aid treatment in case of accidents due to suffocation, drowning and
other injuries

vii) Take all necessary precautions with regards to safety of traffic plying on adjoining roads.
viii) Providing  full  length gum boots, leather hand gloves, leather jackets with fireproof aprons to

cover  the chest and back reaching upto knees  and plain goggles for the eyes to the labour
working with hot asphalt handling  vibrators in  cement  concrete  and also where use of any
or all these  items is essential in the interest of health  and  well-being of the labourers in the
opinion of  the Engineer.

ix) Provide proper ladder with handrail and landing plat form if height is more than 3 meter.
Explosives
The uses of explosives are banned at site.
Damage by Floods or Accidents
The Contractor shall take all precautions against damages by floods or from any accidents
etc.    No compensation will be allowed to the contractor on this account for correcting and
repairing any such damage to work during construction.  The contractor shall be liable to
make good at his cost any plant or material belonging to the PCMC lost or damaged by
floods or from any other causes while in his charge.
 Relation With Public Authorities
The Contractor shall comply with all rules, regulations bye-laws and direction given from time
to time by any local or public authority in connection with his work and shall himself pay all
charges which are leviable without any extra cost.
For the special protection of camp and the contractor's works, PCMC will help the contractor
as far as possible to arrange for such protection with the concerned authorities if so
requested by the contractor in writing.  The full cost of such protection shall be borne by the
contractor.

The  Contractor shall indemnify the PCMC  against  all   actions,  suit,  claims  and demands
brought or made against it in respect of any thing done or committed to be done by the
contractor in execution of or, in connection with the work of this contract and against any loss
or damage to the PCMC in consequence to any action PCMC or suit being brought against
the contractor for anything done  or  committed  to  be  done,  for   the  execution of the work
of this contract. PCMC may at its discretion and entirely at the cost of the  contractor, defend
such suit,  either  jointly with the contractor or singly in case the latter chose not to defend the
case.

a) The contractor shall provide adequate supply of pure and wholesome portable water for the
use of labourers on works in camps.

b) The contractor shall construct trenches, semi permanent latrine for the use of   labourers,
separate latrine shall be provided for men and women.

c) The Contractor shall build sufficient no of huts on   a suitable plot for use of  the   labourers
according to the following specifications.
i) 	Hut of bamboos and grass may be constructed.
ii) 	A  good site not liable to submergence shall be selected on high ground remote from jungle
but well provided with trees, shall be chosen wherever it is available. The neighborhood of
tank, jungles,  trees, woods  should  be particularly  avoided.  Camps should  not  be
established  close to large cutting of  earth work.
iii) The  lines of huts shall have open  space of atleast 10 metre between rows.   When a
good natural site cannot be procured  particular attention should be given to the drainage.
iv) 	There should be no over-crowding.  Floor space at the rate of 3 sqm. (30 sq.ft.) per head
shall be provided. Care should be  taken to see that the huts are kept clean  and  in good
order.
v)	The Contractor must find his open land and if he wants Government land he should apply
for it.  Assessment  for it  if  demanded  will  be payable by contractor.   However, PCMC
does not bind itself for  making available the required land.

d) The contractor shall construct a sufficient number of bathing places.  Washing places should
also be provided for the purpose of washing clothes.

e) The contractor shall make sufficient  arrangement for draining away the surface and sewage
water  as well as water from the bathing and washing  places and shall dispose off his waste
water in such a way as not to cause any nuisance.

f) The contractor shall engage a Medical Officer with a travelling dispensary for a camp
containing 500 or more persons if there is no Government or other private dispensary
situated within 8 km. from the camp.  In case of emergency the  contractor  shall arrange at
his cost transport for quick medical help to his sick workers.

g) The  contractor shall provide the necessary  staff for  effecting  the satisfactory  conservancy
and cleanliness of the camp to the satisfaction of the Engineer-in-Charge.  Atleast one
sweeper  per  200 persons or part should be engaged.

h) The  Assistant Director of public Health shall  be consulted  before opening a labour camp
and  his instructions  on  matters such  as  water  supply, sanitary convenient to the camp site
accommodation and food supply to be followed by the contractor.
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DEFINITIONS

Unless excluded by or repugnant to the context. 

16	Inspection of Books and Other Documents:

The Contractor shall allow Inspection of the registers and other documents prescribed under these regulations by

Inspecting Officer and the Engineer or his authorised representative at any time and by the worker or his agent on

i) The  contractor  shall make  arrangement  for  all anti-malaria  measures  to  be  provided  for
the labour  employed  on the  work.  The  anti-malaria measures   shall  be  as  directed  by
Assistant Director of public Health.

j) In addition  to  above  all  provisions  of   the relevant labour act pertaining to basic  amenities
to be provided to the labours shall be  applicable which will be arranged by the contractor.

a) The expression PCMC as used in the tender papers shall mean the Pimpri Chinchwad
Municipal Corporation.

b) The expression Corporation as used in the tender paper means Pimpri Chinchwad Municipal
Corporation.

c) The expression "Department" as used in the tender papers shall mean Pimpri Chinchwad
Municipal Corporation, Pimpri.

d) The expression "plant and equipment" as used in the tender papers shall mean every
machinery, centering forms necessary or considered necessary by the City Engineer to
execute, construct complete and maintain the works and used in altered, modified,
substituted and additional work, ordered in the time and manner herein provided and all
temporary materials and special and other articles of appliances of every sort, kind and
description whatsoever intended or used therefore.

e) Drawing shall be mean the drawings referred to in specifications and any modifications of
such drawings approved in writing by engineers and such other drawings as may from time to
time be furnished or approved in writing by the City Engineer.

f) Engineer-in-charge / Engineer of the work shall mean the ˜Executive Engineer of
PCMC.(Utility works will be supervised by concerned departments of PCMC. Concerned
Executive Engineer will be Engineer-in-Charge).

g) Engineer means City Engineer of PCMC andCity Engineers representative shall mean an
assistant of the City Engineer notified in writing to the Contractor by the City Engineer.

h) The Site shall mean the lands and / or other places on under in or through which the work is
to be executed under the contract including any other lands or place which may be allotted by
Pimpri Chinchwad Municipal Corporation or used for the purpose of contract.

i) Part(s) thereof as the case may be and shall include all extra or additional, altered or
substituted works as required for performance of the contract.

j) The Contract shall mean The agreement entered into between the owner and the contractor
as recorded in the contract form signed by the parties include all attachment the notice of
tender, the sealed quotation and the tender documents including the tender and acceptance
thereof together with the documents referred to therein, and the accepted conditions with
annexure mentioned therein including any special conditions, specifications, designs,
drawings, priced schedule / bill of quantities and schedule of rates.  All these documents
taken together shall be deemed to form one contract and shall be complementary to one
another.  Contract is deed of contract together with all its accompaniment and those later
incorporated in it by internal consent.

k) The Contractor / Preferred bidder shall mean the individual or firm or company whether
incorporated or not, undertaking the work and shall include legal representative of such an
individual or persons comprising such firms or company as the case may be and permitted,
assigns of such individual or firm or company.

l) The Contract sum / Contract price shall mean the sum for which the tender is accepted.
m) The Contract time means period specified in the tender document for entire execution of

contracted works from the date of notification of award including monsoon period.
n) A Day shall mean a day of 24 hours from midnight to midnight irrespective of the number of

hours worked in that day.
o) A month shall mean a calendar month.
p) A week shall mean seven consecutive days without regard to the number of hours worked in

any day in that week.
q) Excepted Risks are risks due to riots (other wise than among contractor's employees) and

civil commotion (in so far as both these are un-insurable) was (whether declared or not),
invasion, act of foreign enemies, hostilities, civil war, rebellion, revolution, insurrection,
military or usurped power, any acts of God, such as earthquake, lightening and un-precedent
floods over which the contractor has no control.

r) Temporary works shall mean all temporary works of every kind required in or about the
execution completion or maintenance of the works.

s) Urgent works shall mean any measures, which in the opinion of the Engineer, become
necessary during the progress of the works to obviate any risk or accident or failure or which
become necessary for security of the work or the persons working, thereon.

t) Where the context so requires, word importing the singular number only also include the
plural number of vice-versa.

u) Wherever there is mention of Schedule of rates or simply DSR or Schedule Rates in this
tender it will be taken to mean as The schedule of rate of Pune Public works Divisions, Pune
under Pune P.W. Circle.
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receipt of due notice at a convenient time.
 17 TRAFFIC MANAGEMENT DURING CONSTRUCTION

18 FORM WORK FOR R.C.C. WORK  :

1 The Contractor shall at all times carry out work on the highway in a manner creating least
interference to the flow of traffic while consistent with the satisfactory execution of the same.
For all works involving improvements to the existing highway, the Contractor shall, in
accordance with the directives of the Engineer, provide and maintain, during execution of the
work, a passage for traffic either along a part of the existing carriageway under improvement,
or along a temporary diversion constructed close to the highway. The contractor shall take
prior approval of the Engineer regarding traffic arrangements during construction.
2 Signs, lights, barriers and other traffic control devices shall be provided and

maintained in a satisfactory condition till such time they are required as directed by
the Engineer, so as to ensure smooth and safe traffic on the road throughout the
length. Necessary traffic arrangement at temporary diversions by signs, lights,
barriers etc. is also included in the scope

3 The Contractor shall take all necessary measures for the safety of traffic during
construction and provide, erect and maintain such barricades as per drawing and
design only, including signs, markings, flags, lights and flagmen as may be
required by the Engineer for information and protection of traffic approaching or
passing through the section of the highway under improvement. Before taking up
any construction, an agreed phased programmed for the diversion of traffic on the
highway shall be drawn up in consultation with the Engineer.
The barricades erected on either side of the carriageway/portion of the
carriageway closed to traffic, shall be of strong design to resist violation, and
painted with alternate black and white stripes, Red lanterns or warning lights of
similar type shall be mounted on the barricades at night and kept lit throughout
from sunset to sunrise.
At the points where traffic is to deviate from its normal path (whether on temporary
diversion or part width of the carriageway) the channel for traffic shall be clearly
marked with the aid of pavement markings, painted drums or a similar device to
the directions of the Engineer. At night, the passage shall be delineated with
lanterns of other suitable light source.
One-way traffic operation shall be established whenever the traffic is to be passed
over part of the carriageway inadequate for two-lane traffic. This shall be done with
the help of temporary traffic signals or flagmen kept positioned on opposite sides
during all hours. For regulation of traffic, the flagmen shall be equipped with red
and green flags and lanterns/lights.
On both sides, suitable regulatory/warning signs as approved by the Engineer shall
be installed for the guidance of road users. On each approach, at least two signs
shall be put up, one close to the point where transition of carriageway begins and
the other 120 m away. The signs shall be of approved design and of refectory type,
if so directed by the Engineer.

4 Signs, lights, barriers and other traffic control devices, as well as the riding surface
of diversions shall be maintained in a satisfactory condition till such time they are
required as directed by the Engineer. The temporary travelled way shall be kept
free of dust by frequent applications of water, if necessary.

5 Measurement for payment All arrangements for traffic during construction including
provision of temporary cross drainage structures, if required, including their
operation, maintenance dismantling and clearing shall be paid on lump-sum basis
in under BOQ item No. 5.1 after complete satisfaction of Engineer. The ownership
of all the materials used for traffic management during construction shall rest with
the contractor. Payment shall be released in 5 equal installments at every 20% of
the certified bill value till 80% of contract value is reached and the last installment
when works have been substantially completed.

18.1 General  :
Shuttering for concrete work shall be in steel or marine ply with appropriate
stiffeners to produce a smooth and uniform finish on all exposed surfaces.  The
contractor shall fabricate and provide formwork as approved by the Engineer.  The
shuttering proposed to be used in casting of concrete units and
as approved by Engineer-in-charge shall be positioned in such a manner that
required access is available for operating tools, equipments to be used during the
casting process, reinforcement and the finished components and to facilitate
inspection of Engineer-in-charge or his authorized representative.  The number of
shattering shall commensurate with the construction programme and as agreed by
the Engineer-in-Charge.  Formwork shall be made out of 4 mm thick M.S. plates
with stiffeners (thickness not less than 5 mm).  Planning of formwork shall be got
approved from the Engineer-in-charge prior to actual mobilization and use.
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The tolerance given above are specified for local aberrations in the finished concrete surface and should not be taken

as tolerance for the entire structure taken as a whole or for the setting and alignment of formwork, which should be as

accurate as possible to the entire satisfaction of the Engineer-in-charge.  Errors if noticed in any lift / tilt of the

structure after stripping of forms, shall be corrected in the subsequent work to bring back the surface of the structure

to its true alignment provided always that prior approval of the Engineer-in-charge shall be obtained in respect of

acceptability of such corrective measures without affecting the component structurally or aesthetically.

19	CONCRETE  :

Prior to any modification in the shuttering to cater for verification in size etc. if
required shall be notified to the Engineer-in-charge who shall review the designs
and communicate his approval/rejection/suggestion as appropriate.  These
suggestions shall however not absolve the contractor of his full and final
responsibility towards the safety and serviceability of the formwork as well as men
and equipment working on them during the preliminary works before concreting,
during concreting and afterwards.  Shutters shall be water tight and fixed in perfect
alignment and securely braced so as to be able to withstand, without any
displacement, deflection or movement of any kind, the loads due to the pressure of
concrete, the movement of construction personnel, materials and plant.	For portion
of road in curve if any curved formwork & for PQC formworks standard approved
channels shall be provided as directed.
The expert shall design all formwork and Engineer shall be approved design.

18.2 Pre-assembly of formwork:	It shall be obligatory on the part of the contractor to pre-
assemble the formwork on ground prior to actual use where required.  The
contractor shall arrange for all material, labour, facilities etc. to facilitate first hand
checking and carry out necessary modifications as required making the formwork
true to line, level and shape at no extra cost.  However, the contractor shall be
responsible for the correctness of the formwork when erected in position finally and
rechecking of formwork shall not be a ground for accepting any defective and bad
work produced by the Contractor.

18.3 Permissible Tolerance:
The formwork shall be so made as to produce a form finished concrete, true shape,
lines, levels plumb and dimensions as shown on the drawings subject to the
following tolerance for in-situ casting unless otherwise specified or shown in
drawings or directed by the Engineer-in-charge.
The formwork shall be so made as to produce a form finished concrete, true shape,
lines, levels plumb and dimensions as shown on the drawings subject to the
following tolerance for in-situ casting unless otherwise specified or shown in
drawings or directed by the Engineer-in-charge.
a)	Cross-sectional dimensions		-	+ 2 mm
b)	Maximum for entire length		-	+ 2 mm
c)	Plumb					-	1 in 2000

The work shall consist of forming and placing of concrete.  All concrete shall be
Ready /machine mixed controlled concrete.  Honey combing in concrete is generally
not accepted.  With approval of Engineer-in-charge minor honey comb if any shall
be rectified / repair with polymer mortar cement with quartzes sand.  Proportion of
polymer cement and sand shall be got approved from Engineer-in-charge a per
manufacturer specifications.  RMC plants shall be got approved. Manufacturer for
supply of polymer shall be got approved.  All material shall be tested before use.
EQUIPMENT The Equipment for production, Transportation and compaction of
concrete shall be as under
a)	For Production of concrete 	-	Batch type concrete mixer diesel or electric operated
with a maximum size of 200 Liters, automatic water measuring system and integral
weighed. (Hydraulic / pneumatic type) or RMC
b)	For Concrete Transportation 		Concrete transit truck mixer, power hoists. Chutes,
buckets handled by cranes, concrete distributor booms, tremies and cranes with
skip.
Materials No creek sand shall be allowed in concreting.  Only river sand from
approved sources shall be allowed.  Crushed sand from approved source may be
allowed with the permission of Engineer-in-charge (with some percentage for
blending not more than 50% of crushed sand) IS 2386 (Part VII) gives standard test
method for alkali aggregate reactivity which can be used when dealing with
suspicious aggregate.  Aggregate must be tested for Alkali aggregate reactivity
before use in work.

4.1 Admixtures  :
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20	DURABILITY  :	

21	TESTING OF STRATA/STRUCTURE FOUNDATION AT SITE  : 

22	EXPANSION JOINTS:

23	WATER SPOUTS  :

24	WEARING COAT  :

25	DOCUMENTATION, INSTRUMENTATION:

4.1 Air entraining agents workability aids, plasticisers retarding agents may be used if
permitted by the Engineer.  All such admixtures shall be I.S.I. approved
brands.Protective coating to concrete surface :The Treatment shall be as per para
12 below anticorrosive treatment.

5.1 Minimum Cement Content  & Nominal cover requirements should be as per IS
456:2000.

5.1 Minimum Cement Content  & Nominal cover requirements should be as per IS
456:2000.

	(As per Ministry of Road Transport & Highway specification  Section 900)
21.1 The contractor shall have to take rock/soil samples by Mechanical means at the

final location of each structure & all along the road prior to the commencement of
the work to ascertain the rock levels / quality at the location of the foundation and
this shall form part of the contract and no payments will be made by the Department
for rock, soil sampling and testing etc as per the direction of Engineer.
(a)	During execution of the work, the samples from the foundation shall be tested
and analysed in the laboratory approved by the Engineer.  The test should be
carried out in conformity with the relevant specifications.  The Contractor shall
submit the entire data to the Engineer along with his own/laboratory
recommendations and obtain approval for the same.
(b)	The cost of these tests has been included in the tendered amount.  No separate
payment will be made separately for the testing of soil or rock.
(c)	The Contractor has to take trial pits / boring to ascertain the foundation for any
structure and submit the detailed report including test etc. to Engineer before start of
foundation for retaining wall.

7.1 Only strip seal type of expansion joint as per approved drawing shall be provided for
expansion joint and raft.

7.2 Expansion joints shall conform to MoRT&H specifications and shall be from
approved manufacturer only.

7.3 Only strip seal type of expansion joint as per approved drawing shall be provided for
expansion joint and raft.

Water spouts as per MORTH Type design No. SD/303 shall be provided.  However,
the dia of pipe shall be 100 mm.

	As per the relevant technical specification & directed by Engineer.

	The following items shall be deemed to be included in the tendered cost.
(a)	All final drawings on film paper and in Compact Discs in Autocad formate of all
approved drawings and as built drawings and calculations shall be supplied by the
Contractor free of cost.
(b)	Submitting 2 sets of color photographs in album with its soft copy every month
covering   each activity of work done.
(c)	Three Video film cassettes of 180 minute duration each covering the different
phases of construction from start to finish And one videocassette per every 3
months covering each stage and major activities shall be supplied by the Contractor
free of cost.
(d)	A Maintenance Manual describing access arrangements, important obligatory
precautions from the point of view of structural safety, and procedure for minor and
major repairs of each component of the road, renewals of finishes and treatments
periodically shall be supplied by the Contractor free of cost.
(e)	A Quality Assurance Manual covering designs and drawings, mix-designs,
materials, testing, soil and rock properties, statistical quality control, etc. shall be
prepared by the Contractor free of cost well before starting the work.
(f)	A Construction Manual covering various aspects of construction methods,
difficulties faced and the contractor free of cost shall supply how they were
overcome during execution etc. at the time of finalization of work.
(g)	The contractor shall install fixtures and fastenings provided by the Department for
housing any instrumentation that may be useful for the Department at his cost.
(h)	Fixing arrangement for internal and external lighting shall be got approved from
competent authority and executed.
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26 TREASURE-TROVE

    In the evevt of discovery by the contractor or his employees,   during the progress of the  work of any

treasure,fossils,minerals or any other articals of value or intrest ,The contractor shall give immidate intimation thereof

to the engineer and forthwith hand over to the Engineer such a treasure or things which shall be the property of

corporation 
27 LEVELLING INSTRUMENTS

	If measurments of items of the work are based on volumetric measurments calculated from levels taken before & after

construction of the item,a large no of levelling staves,tapes etc.will have to kept available by the contractor at the site

of work for this purpose.Lack of such levelling staves,tapes etc.in required nos may cause delay in measurments and

the work.The contractor will have therefore to keep sufficient no of readily available at site. 
28 MISCELLANEOUS

 1) Rate shall be inclusive of S.T,General tax and other taxes etc.

2) For providing electric wiring or water lines etc recesses shall be provided if necessary through walls,slab,beam

etc.and later on refilled up with bricks or stones chipping ,cement mortor without any extra cost

3) In case it becomes necessary for the due fullfilment of contract for the contractor to occupy land outside the

depart.limits the contractor will have to make his own arrangements with the land owners and to pay such rents if any

are payable as mutully agreed between them.

 	The department will aford the contractor all the reasonable assistance to enable him to obtain corporation land for

such purpose on usual terms and conditions as per rules of the corporation.

4)The special provision in detailed specifications or wording of any item shall gain precedence over corrosponding

contradictory provision ( if any) in the standard specification or PWD hand book where refrence to such specification is

given without reproducing the details in contract

5)Sutaible seprating barricading and encloures shall be provided to seprate material brought by contactor and material

issued by government to contractor under schedule A same applies for the material obtained from different sources of

supply

6)It is presumed that the contractor has gone catrefully through the standard specification of PWD Hand books and

the Schedule of rates of the division and studied the site conditions befour arriving rates quotated by him.Decesion of

the engineer-in-charge shall be finial as regards in terpretation of specification

7)The stacking and storage of construction material at site shall be in such a manner as to prevent deterioration or

intrusion of foreign matter and to ensure preservation of their quality,properties & fitteness for the work Sutaible

precautions shall be taken by the contractor to protect the material against atmospheric actions,fire & other

hazards.The material likely to be carried away by wind shall be stored in suitable stores or with suitable barricades &

where there is likely-hood of subsidence of soil ,such heavy material shall be stored on approved platforms.

8)For road & bridge works the contractor shall in addition to the specifications cited here,comply with requirments of

relevant IRC code pratice.Latest eddition of MORTH specification

9)The contractor shall be responsible for making good the damages done to existing property during construction by

his men

10)If it is found necessary from safety point of view to test any part of the structure,the test shall be carried out by the

contractor with the help of department at his own cost 

11)The contractor shall provide maintain,frrnish & remove on completion ,temporory shed office on work site for the

use of executive engineers reprentative

12)Defective work is liable to be rejected at any stage the contractor on no account can refuse to rectify the defects

nearly reason that further work has been carried out.No extra payment shall be made for rectification

13)In the sch B the work has been divided in to sections but not with standing this every part of it shall be deemed

suplimentary to any complimentary of every other part

14)General directions or detail discription of work materials and items coverage of rates given in the specification are

not necessisarily repeated in the bill of quantities refrences is however drawn to the appropriate section clauses of the

general specifications in accordance with which the work is to be carried out

15)In the absence of specific directions to the contrary the rates & prises inserted in the items are to be considered as

the full inclusive of rates & prises for the finished work discribed there under & are to cover all labour materials

wastages tempororay work plant overhead charges & profils.as well sa the general libalities.obligations and risks
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arrising out of the general conditions of contract

16)The quintities set down against the item in the Sch.B are only estimated quintities of each kind of work included in

the contract & are not to be taken as gurentee their the quintities scheduled will be carried out or required that the will

not be exceeded

17)All measurments will made in accordance with the methods indicated in the specifications & read in conjunction

with the general condition of contract 

18)The details shown on drawings & all other information pretaining to the work shall be treated as indicative &

provisional only & are liable to variation as found necessary while preparing working drawing which shall be supplied

by the government during execution The contractor shall not on account of such variation be entatiled to any increase

over the once quotated in the tender which are on quintity basis

19)The recoveries if any from contractor will be effected as arrears of land revenue through the collector of the district

20)Clause 101 to 107 of specifications of road & bridge works adherded herewith will be applicable to works as per

schedule B unless specified otherwise in the detailed specification of the relevant item

21)All materials used in the construction shall confirm to the requirment of specification clause under section 1000

Materials for structures of specification of road & bridge work MORTH New delhi attatched to the tender

22)Protection of underground telephone cable & arial telephone wires & poles tranmission towers electricals cables &

water supply lines

	During the execution of work it is likely that the contractor meet with telephone cable electrical cables water supply

lines etc it will there fore be the responsibility of the contractor to protect them carefully All such cases should be

brought to the notice of Engineer-in Charge by the contractor and also the concrened department any damage what

so ever done to these cables & pipelines by the contractor shall be made good by him at his costs.

PCMC

Page 41 of 46
Contractor No. of Corrections



ANNEXURE A

ACCOMPANIMENT TO THE GOVERNMENT RESOLUTION

Public Works Department No. CAT/06/04/148, Dated 16/05/2005.

(MODIFIED BY PCMC)

PRICE VARIATION CLAUSE
If during the operative period of the contract as defined in condition  (1) below there shall be any variation in the

Consumer Price Index (new series) for industrial workers for Pune Center as per the Labour Gazette published by the

Commissioner of Labour, Government of Maharashtra and/or in the Wholesale Price Index for all commodities

prepared by the Office of Economics Advisor, Ministry of Industry, Government of India, for in price of petrol/oil and

lubricants then major construction materials like bitumen, cement, steel various types of metal pipes etc., then, subject

to the other conditions mentioned below, Price  adjustment on account of 

(i)Labour Component. 

(ii)Material Component.

(iii)Petrol, Oil and Lubricants Component.

(iv)Bitumen Component.

(v)HYSD & Mild Steel Component.

(vi)Cement Component.

(vii)C.I. & D.I. Pipes Component.

Calculated as per the formula here in after appearing, shall be made, Apart from these, no other adjustments shall be

made to the contract price for any reasons whatsoever, Component percentage as given below are as of the total cost

of work put to tender. Total of Labour, Material & Petrol, Oil & Lubricants components shall be 100 as per table below

and other components shall be as per actual.

 

1. Bitumen Component 				Actual

2. HYSD & Mild Steel Component  			Actual

3. Cement Component  				Actual

4. C.I. and D.I. Pipes Component  			Actual

Note: If cement, Steel, Bitumen, CI & DI pipes are supplied on Schedule ˜A, then respective component shall not be

considered. Also if particular component is not relevant same shall be deleted.

1. Formula for Labour Component:
V1  = 	0.85 P {K1/100 x (L1 - L0 )/L0}

Where,

V1  =	Amount of Price Variation in Rupees to be allowed for labour component.

P    =  	Cost of work done during the period in the consideration including accepted tender rate.

K1  = 	Percentage of Labour Component as indicated above

L0   =	Basic Consumer Price Index for Pune Center, shall be average consumer price index for the period preceding

the month in which the last date prescribed for receipt of tender, falls.

L1  =  	Average Consumer Price Index for Pune Center for the period under consideration.

2. Formula for Material Component:

Sr.No Type of Work Labour Component
(K-1)

Material Component
(K-2)

Petrol, Oil & Lubricant
Component (K3)

1 Earth Work 49% 47% 4%
2 G.S.B. & W.M.M. 42% 49% 9%
3 B.M., D.B.M., & A.C.B.B.M. 25% 61% 14%
4 C.D. Works, Cross Pipes, Service Pipes etc 41% 52% 7%
5 Other remaining Civil Works 27% 72% 1%
6 Water supply 35% 63% 2%
7 Under ground Drainage 45% 53% 2%
8 Electrification 20% 78% 2%
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V2  = 	0.85 P {K2/100 x (M1 - M0 )/M0}

Where,

V2 =	Amount of Price Variation in Rupees to allowed for Material component.

P  = Cost of work done including accepted tendered rate during the period under consideration minus the total cost of

Cement, HYSD & Mild Steel, Bitumen, C.I. & D.I. pipes calculated as per the basic rate used for preparing estimate for

technical sanction including accepted tendered rate or total cost of cement, HYSD & Mild steel, Bitumen & C.I. / D.I.

Pipes calculated as per B0, S0, C0 & D0 whichever is higher.

K2  = 	Percentage of materials Component as indicated above

M0  =	Basic Wholesale Price Index shall be average wholesale price index for the period preceding the month in which

the last date prescribed for receipt of tender, falls. 

M1 =  	Average Wholesale Price Index during the period under consideration.

3. Formula for Petrol, Oil and Lubricant Component:
V3  = 	0.85 P {K3/100 x (P1 - P0 )/P0}

Where,

V3   =	Amount of Price Variation to be allowed for POL component.

P     = same as worked out for labour component.

K3   = 	Percentage of Petrol, Oil and Lubricant Component 

P0   =	Average Price of H.S. D. at Pune during the period preceding the month in which the last date prescribed for

receipt of tender, falls.

P1    = Average Price of H.S.D. at Pune during the period under consideration. 

4.Formula for Bitumen Component:
V4 = QB (B1 - B0 )

Where,

V4   = Amount of Price Variation in Rupees to be allowed for Bitumen component.

QB = Quantity of Bitumen (Grade) in metric tones used in the permanent works and approved enabling works during

the month under consideration.

B1  = Current, average ex-refinery price per metric tones of Bitumen (Grade) under consideration including all taxes

during the month under consideration.

B0  = Basic rate of Bitumen in rupees per metric tones as considered for working out value of P or average ex-refinery

price in rupees per metric tones including all taxes of bitumen for the grade of bitumen under consideration prevailing

month preceding the month in which the last date prescribed for receipt of tender falls, whichever is higher. (In this

case preceding month is May 2009)

5.Formula for HYSD and Mild Steel Component:
V5 = QS (S1 - S0 )

Where,

V5 = Amount of Price Variation in Rupees to be allowed for HYSD / Mild Steel component.

Qs  = Quantity of steel in M.T. used in the work during month under consideration. 

S0  = Basic rate of Steel in rupees per metric tone as considered for working out value of ˜P or average price in rupees

per M.T. including taxes, prices as circulated by the office of the City Engineer Pimpri Chinchwad Municipal

Corporation, under consideration, prevailing one month preceding the month in which the last date prescribed for

receipt of tender, falls, whichever is higher. (In this case preceding month is May 2009)

S1  = Current average price in rupees per M.T. of steel including all taxes as circulated by City Engineers office, Pimpri

Chinchwad Municipal Corporation. During the month under consideration. 

6. Formula for Cement component:
V6 = QC (C1 - C0 )

Where,

V6  = Amount of Price variation in Rupees to be allowed for cement component.

QC = Quantity of cement in M.T. used in the work during month under consideration.

C0 = Basic rate of cement in rupees per M.T. as considered for working value of P or average price per M.T. including

all taxes, as circulated by the office of the City Engineer Pimpri Chinchwad Municipal Corporation under consideration,
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prevailing one month preceding the month in which the last date prescribed for receipt of tender, falls, whichever is

higher. (In this case preceding month is May 2009)

C1 = Current average price in rupees per M.T. of cement including taxes, (Octroi, Excise, Sales Tax) as circulated by

City Engineers office, Pimpri Chinchwad Municipal Corporation during the month under consideration. 

7. Formula for C.I. / D.I. Pipe component:
V7 = Qd (D1 - D0 )

V7  = Amount of Price variation in Rupees to be allowed for C.I. / D.I. pipe components.

D0 = Basic price of Pig Iron in rupees per M.T. considered for working out value of P or average price in rupees per

M.T. including all taxes for the period prevailing one month preceding the month in which prescribed last date for

receipt of tender, falls, whichever is higher. (In this case preceding month is May 2009)

D1 = Average Pig Iron price in rupees per M.T. during the month under consideration. (As declared by office of the

additional City Engineer ( water supply) PCMC)

Qd = C.I. & D.I. quantity of pipes in M.T. used in the works during the month under consideration.

8. The Basic rates used for estimates are as follows:-
1) Cement ( C0)		= Rs. 5448.06/-per M.T.

2) HYSD/TOR Steel ( S0 )			= Rs. 33852.0/-per M.T.

3) Mild Steel = Rs. 33323.06/-per M.T.

4) Bitumen 60/70 ( B0)	= Rs. 35167.0/-per M.T.

5) Structural Steel		= Rs. 35438.81/-per M.T.

The following conditions shall prevail:

(i)The Operative Period of the Contract shall mean the period commencing from the date of the work order issued to

the Contractor and ending on the date on which the time allowed for the completion of the works specified in the

contract for works expires, taking in to consideration the extension of time, if any, for completion of the work granted

by the approving authority under the relevant clause of the conditions of contract in case other than those where such

extension is necessitated on account of default of the contractor. The decision of the Engineer  in  charge as regards

the operative period of the Contract shall be final and binding on the Contractor. Where any compensation for

liquidated damages is levied on the contractor on account of delay in completion or inadequate progress under the

relevant Contract provisions, the price adjustment amount for the balance work from the date of levy of such

compensation shall be worked out by freezing of all the indices, and prices of material i.e. L1, M1, P1, B1, S1 and C1

to the month preceding the month from which such compensation is levied.

(ii)	This Price Variation Clause shall be applicable to all contracts in B-1/B-2 and C form but shall not apply to piece

works, The price variation shall be determined during each period as per formula given above clause. For V1, V2 & V3

and each month for V4, V5, V6.

(iii)The Price Variation under this clause shall not be payable for the extra items required to be executed during the

completion of the work and also on the excess   quantities    of    items   payable    under    the       provision of Clause

38/37 of the contract from B1/B2 respectively. Since the rate payable for extra items or the extra quantities under

Clause 38/37 are to be fixed as per the current DSR or as mutually agreed to yearly revision till completion of such

work. In other words, when the completion/execution of extra items as well as extra quantities under Clause 38/37, of

the contract form B-1/B-2 extends beyond the operative date of the DSR then rates payable for the same beyond that

date shall be revised with reference to the current DSR prevalent at that time on year to year basis or revised in

accordance with mutual agreement thereon, as provided for in the contract, whichever is less.

(iv)This clause is operative both ways, i.e. if the Price Variation as calculated above is on the plus side, payment on

account of the Price Variation shall be allowed to the Contractor and if it is on the negative side, the PCMC shall be

entitled to recover the same from the Contractor and the amount shall be deductible from any amounts due and

payable under the contract. 

(v) 	To the extent that full compensation for any rise or fall in costs to the contractor is not entirely covered by the

provisions of this or other clauses in the contract,  the unit rate and the prices included in the contract shall be deemed

to includes amounts to covered the contingency of such other actual rise or fall in costs.

Note: A) When Basic rates of Bo, Co, and So & Do for Bitumen, Cement, Steel C.I. / D.I. pipes respectively are

adopted other than the rates adopted for working out value P then those rates shall be treated as revised Basic rate of
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Bo, Co, So and Do and shall be communicated to the contractor at the time of issuing letter of intent by Engineer  in

charge and shall be binding on contractor.

SAMPLE PROFORMA OF AGREEMENT
AGREEMENT FOR the work of Construction of _________________ ____________ _________________________

Articles of Agreement made at Pune this ___________ day of Two thousand and Seven _____________ between

Pimpri Chinchwad Municipal Corporation, Pimpri, a corporation constituted by the Bombay Provincial Municipal

Corporation Act, and having its registered office at Pimpri (hereinafter called the Corporation which expression shall,

unless it be repugnant to the context or necessary thereof, include to successor or successors or assign or assignee)

of the one part and _____________________________ (hereinafter called the Contractor) of the other part.

WHEREAS:

The Corporation being desirous of providing and having executed certain work mentioned, enumerated or referred to

in the short Tender Notice, Tender Notice, Instruction to Tenderers, General Conditions of Contract, Special

Conditions of Contract, Scope of work, Specifications, Technical documents constituting the ˜TENDER and

acceptance thereof, copy thereto annexed all of which are designed to form part of this Contract and are included in

the term CONTRACT wherever herein used.

AND WHEREAS:

The Corporation accepted the Tender of the Contractor for the provision and the execution of the said work at the

lump-sum amount as stated in the tender and at the rates as stated in schedule of items for extra work upon the terms

and subject to the conditions of contract.

AND WHEREAS  :

The Contractor have deposited with the Corporation the sum of Rs. _______________    ( ______________________

) being the initial security deposit payable by them at the rate of ___ of the Contract value and undertakes to pay the

balance of the security deposit by allowing the Corporation to deduct an amount from the bill payable to them provided

that the deduction does not exceed _______ of the bill amount ______ of Security Deposit is to be retained until the

expiry of defects liability period for the due observance and performance of this Contract.

NOW THIS AGREEMENT WITNESSES AND IS HEREBY AGREED BY BETWEEN

THE PARTIES AND DECLARED AS FOLLOWS:

IN WITNESS WHEREOF THE PARTIES HERETO HAVE SET AND SUBSCRIBED

THEIR RESPECTIVE HANDS AND SEALS TO THESE PRESENTS IN

DUPLICATED THE DAY AND YEAR FIRST MENTIONED ABOVE.SIGNED AND

1 The documents which form part of the Contract will be the Tender Notice, General Tender
Notice including Corrigendum to Tender Notice, instructions to Tenderer, General Conditions
of Contract, particular specifications, drawing, special conditions of Contract, addendums to
tender, technical proposal, ˜Tender and acceptance thereof.  It is further agreed that the
Works Order No._________________________ dt. _____________________________
shall construe the contract between the parties.

2 In consideration of the payments to be made to the Contractor for the work to be executed by
him, the Contractor shall duly provide execute and complete the said work on or before the
dates mentioned in the time schedule of complete work attached to the Tender documents
and shall maintain the same at his own cost during the defect liability period thereafter and
perform all such acts and things in the Contract mentioned or described or which are to be
implied there from or may be reasonably necessary for the completion of the said work at the
time and manner subject to the terms and conditions for stipulations mentioned in the
Contract.

3 In consideration of the due provision, execution and completion of the said works, the
Corporation does hereby agree with the Contractor that the Corporation will pay to the
Contractor the respective amount for the work actually done by him as per rate quoted and
become payable to the Contractor under the provisions of the Contract, such payment to be
made at such time and in such manner as provided in the agreement.

4 In consideration of the due provision, execution and completion of the said work, the
Contractor does hereby agree to pay to the Corporation the amount as may be due to the
Corporation and such other sum or sums as may become payable to the Corporation towards
loss of or damage to the Corporations equipment, materials, construction plant and
machinery, including those hired to the Contractor, if any as set forth in the said conditions of
contract, such payments to be made at such time in such manner as provided in the
Contract.

5 All disputes arising out of or in any way connected with this agreement shall be deemed to
have arisen in Pune and only the courts in Pune shall have jurisdiction to try and adjudicate
over them.
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DELIVERED FOR AND ON BEHALF OF PIMPRI CHINCHWAD MUNICIPAL

CORPORATION

Signature

Designation 
1)  ________________________		Address 

________________________

2) ________________________ 		Address 

________________________

Signed and delivered for and on behalf of :   

 ________________________		Signature 

 ________________________

(Contractor)

In the presence Witness

1)  _____________________			Address 

  _____________________

2) ______________________	 		Address 

  ______________________

Signature of Hon. Member of Standing Committee 

	1)  _____________________

	2)  _____________________

DECLARATION OF THE CONTRACTOR
I/We hereby declare that I/We have made myself/ourselves thoroughly conversant with the local conditions regarding

all materials and labour on which I/We have based my/our rates for this tender. The specifications and the leads in

this work have been carefully studied and understood before submitting this tender. 

I/We undertake to use only the best materials approved by the Executive Engineer or his duly authorized assistant

during execution of the work and to abide by the decisions. I/We am/are fully responsible for quality of work and shall

maintain the work in good order during defect liability period after complete.
Signature of Contractor

PCMC
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SECTION- B 
 

CONCRETE, PLAIN AND REINFORCED 
 
1   The approved materials shall be kept measured out in the weigh 

batcher and shall be emptied out in rotation into a weigh batch 
plant and then into the mixer as directed by the Architect / 
Engineer in charge or his representative, water being added in 
measured quantities in the manner specified. The mixer shall be 
running neither too slow nor too fast the rotation speed would very 
according to the type of the machine and the working speed may be 
determined in Consultation with the Architect / Engineer in charge 
or his representative and the material will be put into the mixer 
after the work speed is attained. 

 
The majority of manufacturers of concrete mixers issue instructions 
with their machine as to the best speed to run the machine and such 
instructions shall be got approved by the Architect / Engineer in charge 
and followed. The mixer shall run with the dry materials for half a 
minute before the water is added and for at least 1 1/2 minutes after 
the water has been placed in the drum. 
 
2    Contractor must used water as per approved water cement ratio & 

slump. The quantity of water used for the concrete would depend 
upon the nature of the work for which such concrete is needed, 
and the degree of wetness of the coarse and the fine aggregate shall 
be wetness of the an experimental batch and shall be such as 
would produce a workable and plastic mix and for all successive 
batches the definite amounts of water as ascertained shall be 
added by a measure or measures of ascertained capacity to be 
maintained by the contractors. 

 
3    The term ‘Formwork’ or ‘Centering’ shall include all forms, moulds, 

sheeting’s shuttering, planks, Poles, posts, shores struts and 
strutting, ties, uprights walling steel rods, bolts, wedges and all 
other temporary supports to the concrete during the process of 
setting. 

 
The rates quoted by the Contractors under each item of work shall be 
deemed to include all wastage in material and for labour, any reason or 
purpose whatsoever. 
 
The centering and props for the various members of al form work found 
necessary by the Architect / Engineer in charge shall be erected by the 
Contractor for carrying out concrete work. The centering shall be fixed 
in workmanlike manner to be approved by the Architect / Engineer in 
charge they shall be of such sizes as the Architect / Engineer in charge  
thinks fit and proper and of such dimensions and so constructed as to 
remain rigid during the laying tamping and setting of concrete. 
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The formwork or centering which gives way even by a fraction of an 
inch during concreting or any time thereafter, before the striking off the 
same, on the instructions of the Architect / Engineer in charge, may 
mean the rejection of the concrete work supported by the particular 
form work or centering. And therefore, the Contractor should carefully 
design and supervise the erection of the forms, to avoid such 
contingencies, Steel plates shall be used for centering as far as possible. 
The centering shall be removed only after the permission to that effect 
has been obtained from the Architect / Engineer in charge. Timber 
props shall be minimum 4” diameter bullies tolerably straight sound 
and free from cracks and shall be supported on wedges, and shall be 
capable of carrying all loads being imposed in them. 
 
All forms erected should be passed by the R.C.C. Consultant before any 
concrete work is taken in hand. Only well seasoned wood or steel plates 
should be used in their construction. Under no circumstances shall 
green timber be used as it is liable to shrink after erection. Cross 
bracing shall be done, wherever it is deemed necessary by the Architect 
/ Engineer in charge. 
 
No joint in propos shall be allowed. Planks shall be of thicknesses 
stated below. Steel centering if available of approved thickness and size 
may be used. 
 
Minimum thickness of planks for formwork should be as follows:  
If of teak wood   : 1” thick for all form work 
If of Deodar or   : 1 ¼” for sides of beams, lintels, approved hard wood  
Sides of                 
                           Colums etc   
                           1 ½” for beam bottoms  
                           1” for slab bottom  
 
The minimum period for keeping the centering in position and for 
watering after laying the material shall be as follows 
 
CENTERING                                       WATERING  
 
Slab                               10 days to be done for 21 days &  
Underside of                   21 days the concreting to be beams protected                      
                              from direct  
Side of beams                 3 days rays by spreading non- 
Column sides                  3 days conducting materials  
Lintels sides                    3 days over it 
Lintels bottom                 14 days  
Wall shutters                   3 days 
Coping sides                    3 days 
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If the forms are held together by bolts, or wires these shall be so fixed 
that no iron will be left exposed on the surfaces where concrete is going 
to the laid. 
 
In erecting all formwork great care shall be taken that the boxes are 
plumb and that they are set centering and supports shall be properly 
braced and cross braced in two directions to resist high winds. The 
forms should be strong enough to with-stand the weight or pressure 
when considerable height of wet concrete is being purred as in walls 
and columns. 
 
The centering of column shall be done in heights of not more than 5’0” 
at a time and the column form should be so designed and erected as to 
make this possible. 
 
All joints shall be close enough to prevent any leakage what so ever of 
liquid grout from the concrete. Planks joints with cracks & gaps shall 
not be used. 
 
The formwork shall be so arranged as to permit of each removal without 
jarring the concrete. Wedges and clamps shall be used wherever 
practicable instead of nails. 
 
Care shall be taken that when any form work is reused its surface shall 
be smooth and clean. 
 
The formwork shall be chamfered on the angles so as to form splayed 
fillets of at least 1 ½” width on the re-entrant angles of the concrete. 
 
The supporting strut shall be adjusted and fixed in position by suitable 
means. They shall be placed upon proper whole plates, and shall be so 
arranged that they may be lowered gently in the striking of the 
formwork.  
 
In places where pipes, air conditioning ducts and the like are required 
to pass through floors, walls and beams the Contractor shall put 
suitable forms in place during the work of concreting. Cores and other 
devices used for forming opening holes, pockets, chases recesses etc. 
shall be fixed to the shuttering. No holes are to be cut in case concrete 
without previous of the Architect / Engineer in charge. 
 
4    All forms must be of sufficient thickness and be adequately stayed 

and braced to the satisfaction of the Architect / Engineer in charge. 
 
Surface of forms in contract with concrete shall be properly planed and 
oiled, with mould oil. The oiling shall be done before the steel has been 
placed and care shall be taken to see that no oil comes in contact with 
the steel while it is being placed in position. 
 

Digitally Signed by: 
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If forms are to be reused they should be carefully examined before such 
reuse, properly aligned and open joints repaired and coated with mould 
oil. 
 
All forms shall be erected to true alignment and must be supported 
sufficiently rigidly to ensure that no sagging can take place while the 
dead weight of the concrete (Plus a superimposed live load, equivalent 
to that caused by materials and tools as determined by Architect / 
Engineer in charge) is being carried. 
 
5    Immediately before any concreting is commenced and formwork 

shall be carefully examined to see that all dirt, shavings saw dust 
and other refuse have been removed by brushing and by washing 
with a hose. All traps and temporary doors shall be carefully made 
good before any concrete is put into place. 

 
Beveled strips should be placed in the forms to finish column and beam 
edges, wherever required. The centering shall be designed and erected 
so that the sides of columns can be first removed, then the sides of the 
beams, then the boarding under the slabs and lastly soffits of beam. 
 
6    Concrete should be placed in the forms as soon as possible, in no 

case more than 20 minutes after mixing power driven hoists to 
take concrete mix to upper floors shall be used. It should be 
deposited in layers of uniform depth, usually not exceeding 6”. 
When placed in the forms, it should be tamped and spaded so as to 
cause it to settle thoroughly everywhere in the forms and produce a 
dense mass. By ‘Spading’ is meant the working is a spade or chisel 
edge board in the concrete, and between it and the side of forms, 
moving the spading tool to and from and up and down. The 
working of the concrete next to the forms forces the large pebbles 
or stone particles away from the form face into the mass of 
concrete and ensure and even surface when forms are removed. 
The ramming shall not be confined to the upper surface of the layer 
being deposited, but the whole shall be thoroughly well rammed 
and consolidated. The use power driven vibrators is compulsory. 
The needle vibrator has to be used for a period of two minutes at 
every insertion and not moved along a line. Proper work ways shall 
have used for labour employed for concreting without disturbing 
reinfts. 

 
The concreting shall proceed in such manner as the Architect / 
Engineer in charge or his representative on the works may direct 
 
Any concrete placed without permission is to be immediately removed. 
 
The remixing and tempering of cement mortar or concrete, which has 
partially set strictly prohibited. 
 

Digitally Signed by: 

Satish Navalsingh Ingle

[Executive Engineer]



 - 84 - 

Contractor No.of corrections Executive Engineer 

No cutting of concrete shall be permitted which will in any way reduce 
the effective strength of the member in question. The permission of the 
Architect / Engineer in charge shall be first obtained before any cutting 
whatever takes place. The Contractors are to note that no concreting 
shall be done at night without express permission of the Architect / 
Engineer in charge. 
 
Opening ready to receive pipes, wires and other fittings shall be formed 
where shown or otherwise detailed.   
 
Bolts, pipe hooks hangers and other connections and fittings as 
directed by the Architect / Engineer in charge shall, as far as 
practicable, be built in as the work proceeds. 
 
7.   The proportion for concrete mixes, cement, fine aggregate and 

coarse aggregate shall be as specified by a Laboratory mixed design, 
all measured by weight/ volume, 90 lbs of cement being reckoned 
as one cubic feet. Water cement artic will be maintained as per 
requirement of mixed design and slump cone test. 

 
For sake of convenience, several mixes of concrete shall be classified as 
follows  
 
Mix A – C.C    1:4:8: the coarse aggregate being of size not over 1 ½” 
gauge.  
Mix B – C.C    1:3:6  
Mix C – C.C    M 150 
Mix D – C.C    M 200   
Mix E –  C.C   M 250 
 
8    Joints in beams and slabs shall be made as directed by the 

Architect / Engineer in charge. 
 
Joints shall not be vertical and not the natural slope of the concrete 
and shall be rebated as directed. 
 
The vertical face shall be chipped, moistened and covered with cement 
mortar 1:2 immediately before the fresh concrete of a succeeding 
placing is placed against it. 
 
9   Wherever the concrete surfaces are intended to be plastered, the 

surfaces of the concrete shall be thoroughly hacked on removal of 
the centering, so that the surface becomes rough enough for 
forming key to the plaster to applied to them. 

 
10   All centering and forms shall be kept in position, until the expiry of 

the requisite number of days for the relevant items of works as 
hereinafter specified. 

 

Digitally Signed by: 
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The forms shall in no way be disturbed or any strut or post removed 
from these without the permission of the Architect / Engineer in charge 
or his representative. 
 
To facilitate the checking by the Architect / Engineer in charge or his 
representative, whether or not the forms have been kept undisturbed in 
their respective positions for the full period stated above, Contractors 
shall maintain a concreting register at their own expense, in which they 
shall enter the date of concreting against the description of each portion 
or portions concreted and get the same initialed by the Clerk of Works. 
This register shall be produced for inspection, at any time, if called 
upon to do so, by the Architect / Engineer in charge or his 
representative.  
 
11  For slabs, bunds of mortar shall be put up at their edges of an 

average height 4’ and flooded with water at all times till the curing 
period is over. The walls and other works representing horizontal 
surface shall be watered in a similar way. No further work should 
be done for 48 hours after casting a slab. 

 
The columns, walls and beams sides shall be covered by old gunny bags 
and kept wet continuously for the number of days specified. 
 
Ceilings shall be sprayed with water at all times, and the flooring as in 
the case of slabs.  
 
The necessary spraying pumps and other plant necessary for watering 
the works to the satisfaction of the Architect / Engineer in charge or his 
representative shall be procured by the Contractor at their own 
expenses. 
 

REINFORCED CONCRETE 
The contractor has to submit mix design and get it approved, from 
engineer in charge. The material for concreting has to be mixed in 
mechanical mixer with water dispensing facility, and using weigh 
batcher, the acceptance criterion of concrete will be 28 days strength 
only and as per IS: 456-2000. 
 
12 All reinforced concrete work shall be executed in conformity with the 

R.C.C. drawings supplied by the Architect / Engineer in charge. 
 
13. Steel shall be as Specified. 
 
All bars shall be in full length, and no welding will be permitted. Where 
bars are to be joined by overlapping they shall be overlapped as directed 
by the Architect / Engineer in charge/consultant. 
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Every bar is to be inspected before assembling on the work and any 
defective, brittle or burnt bar removed. Cracked ends of rods should be 
cut out. 
 
All rods shall be carefully and accurately bent by the Contractor in 
accordance with the R.C.C. drawings and special care shall be taken (a) 
to ensure that the depth of the crank is correct as per bar cutting and 
bending schedule and (b) to see that the rods are placed in exact 
positions. The bars should not be bent or strengthened in any manner 
that will injure the material. 
 
As far is possible bars of proper length shall be used. If this is not 
possible overlapping is to be resorted to. A lap of 60 dia (this is for a 
stress of 2100 kg./cmsq C.I.S.1786) and must be altered when other 
sets of stresses are used) shall be given. The ends of all tension bars 
shall be hooked. When ends are not hooked, the lap should be 
increased by 14 diameters of bars. All top bars are to be fully anchored 
to 45 dia and not merely hooked. 
 
The overlapping joints if permitted shall be staggered and this as far as 
possible shall be given at places where the bending moment is not 
maximum Laps in compression members should be minimum of 60 dia. 
Of bars and no hooking is necessary unless otherwise specified. 
 
Bars must be cleaned with dry gunny bags, if they are coated lightly 
with rust or other impurities. On no account the bars shall be oiled or 
painted. 
 
All reinforcement shall be placed and maintained in position shown on 
the drawings and concreting shall being only after the Architect / 
Engineer in charge has inspected and approved the reinforcement. 
 
The Contractor shall provide approved type of support for maintained 
the top bars of the slab in position during concreting. 
 
The bars crossing of one another and at every crossing shall be bound 
by 18 S.W.G. annealed steel wire twisted tight to make the skeleton or 
the net work rigid so that the reinforcement is not displaced during the 
disposition of concrete. 
 
Precast blocks of cement mortar 1:2 with binging wires arequred in it 
about 1 ½” square and thickness equal to the clear cover specified shall 
be used to keep the reinforcement bars in proper position ensuring the 
correct cover. 
 
Notached boards with grooves cut at distance equal to the spacing of 
the bars shall be used to check whether the bars are correctly placed 
apart. 
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Reinforcement shall have concrete cover and the thickness of such 
cover exclusive of plaster or other creative finish must be as follows: 
 
(cover means clear over form outside of main reinforcement ) 
 
3/4” ar bar diameter whichever is more for slabs. 
1”   - do -   beams.   
1”   - do -   columns. 
2”   - do -   footings. 
 
Cement concrete spacers and chairs shall be built in between all 
longitudinal bars and the boarding to support the reinforcements at the 
proper distances from the forms. The mortar used for the spacer blocks 
shall be composed of one part of cement to two parts of sand. 
 
14  Where required, suitable expansion joints shall be provided as 

directed by the Architect / Engineer in charge. 
 
15  The concrete shall be placed in its final position before the initial set 

has taken place. Proper walkway should be provided for labour 
movement. 

 
As soon as possible after mixing the concrete shall be carefully packed 
around the steel work and shall be thoroughly rammed and 
consolidated by using mechanical vibrators in such a manner and of 
the greatest possible density for the proportions used. Under such 
conditions as will secure a compact mass without voids vibrating needle 
has to be kept immersed for two minutes at one place and not merely 
moved in a line. Reinforcement shall be totally free from any temporary 
loads such as trolleys, runs, labour carrying concrete, vibratory gang 
movement etc. 
 
The greatest care shall be taken to prevent any displacement of bending 
of the bars, ties, links, stirrups of fabric. 
 
If it is found when the form work is removed, that surface of the slabs 
etc. is not percest, it shall be made good by the contractor at his own 
expense by whatever method the Architect / Engineer in charge deems 
fit. 
 
16  The contractor shall protect all reinforced concrete construction 

from the sun’s rays by a sufficient layer of straw, sand etc. 
 
The surface of the concrete shall be kept wetted in such manner and for 
such time as the Architect / Engineer in charge may direct. In any case, 
the concrete shall be kept wet by constantly watering. Spray curing 
should start within 4 hrs. of placing & leveling. 
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Any work injure through not being kept wet or for any other cause shall 
be made good by the Contractor at his own expenses. 
 
17. The contract shall be responsible for forming the required concrete 

construction accurately to the required levels so that the surfaces 
are truly horizontal unless the Architect / Engineer in charge shall 
have specified that such construction is to be formed to a slope or 
slopes. 

 
In reinforced concrete construction require to be horizontal the 
variation in level of the surfaces for the whole of any floor or roof shall 
not exceed 1/8” above the truly horizontal surfaces. Where for 
structural reasons reinforced concrete slabs of different depths are 
required in a floor or roof, then the forgoing regulations shall apply to 
all reinforced concrete construction of the same depths. 
 
If the reinforced concrete construction is not formed so as comply with 
the maximum variations specified above, the Contractor at his own 
expense shall level up to the satisfaction of the Architect / Engineer in 
charge. 
 
The rates quoted by the contractor for reinforced concrete slabs shall 
include for all labour and materials for carrying out the forgoing. Excess 
water from leveled & tamped surfaces of slabs shall be blotted out as 
soon as feasible as per instruction of Architect / Engineer in charge. 
 
18  If cracks which in the opinion of the Architect / Engineer in charge/ 

Consultants may be detrimental to the strength  of the 
construction, shall develop in any reinforced concrete construction, 
the contractor at his own expense  shall test the slab or other 
construction to 50 percent over the load which such slab or other 
construction was designed to carry. If under such it loads the 
cracks shall develop further the Contractor at his own expense 
shall dismantle the construction, cart away the debris, replace the 
construction and carry out consequential work thereto all at his 
own cost without damaging the adjoining & other members. 

 
If any cracks shall develop in the concrete construction which in the 
opinion of the Architect / Engineer in charge are not detrimental to the 
stability of the construction, the Contractor, at his own expense shall 
grout the cracks with special epoxy grout and also at his own expenses 
and risk shall make good to the satisfaction of the Architect / Engineer 
in charge all other building works, such as plaster, moldings, surface 
finish of floors, roofs, ceilings, etc. which in the opinion of the Architect 
/ Engineer in charge have suffered damage either in appearance or 
stability owing to such cracks. The Architect / Engineer in charge’s 
decision as to the extent of the liability of the Contractor in the above 
matter shall be final and binding. 
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SECTION – D 

 
BRICK WORK 

 
1. All bricks, mortar, water etc. shall be as specified in section B. 
 
Samples of al bricks specified shall be taken at random from the first 
lot and shall be deposited with the Architect / Engineer in charge and 
his representative before being used in the work and all subsequent 
deliveries of bricks shall conform to the standard of the approved 
samples. 
 
All bricks work shall be of English Bond and all necessary closer bricks 
etc. necessary to comply with the requirements of the Bond specified or 
to break joints effectively shall be procured by the Contractors and used 
for the work. 
 
Ordinarily, there should be four courses per foot of height or in other 
words, the horizontal bed joints shall be on average 3/8” thick, and the 
vertical joints ¼’ wide. The mortar shall be worked up in to al joints and 
no hollow space shall be left in any portion of the work. Any bricks 
dismantled from the work, for the purpose of testing the workmanship 
shall be kept under water till they are completely soaked and used 
under with mortar on all sides; if any portion of such dismantled bricks 
are found not covered with mortar, the work is liable to rejection. 
 
All bricks shall be thoroughly soaked for 12 hours before use; the 
practice of dipping the bricks in water just before use will not allowed. 
All necessary water cisterns for soaking of bricks shall be constructed 
or tubs brought by the Contractors to the satisfaction of the Architect / 
Engineer in charge. To ensure proper soaking of bricks. Crushing 
strength of bricks will have to be higher than 35 kg/cum. Absorption 
not more than 15%  sand washed/screed & conforming bet zone II & 
Zone III as per IS 383 
 
The joints in bricks work shall be regular and levels and truly vertical 
the work shall be checked with levels, plumb bob or square and shall 
be truly plumb in all other respects of such a quality as to give entire 
satisfaction to the Architect / Engineer in charge or his representative. 
 
No bats or broken bricks are to be used otherwise than as closers. The 
closers. The closers in case of bricks work in stock bricks will, however, 
be specially moulded unless the Architect / Engineer in charge choose 
to relax the requirements in this direction, due to the extraordinary 
difficulty or inconvenience that may be experienced in procuring them. 
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All unfinished work shall be true in line and level. All uneven, irregular 
and disturbed brick work shall be pulled down and rebuilt with fresh 
bricks work at the contractor’s expense. 
 
Where bricks work is to be bonded with stone work great care shall be 
taken in gauging the courses of the brick work so that a full number of 
brick courses including mortar joints are exactly the same height as the 
corresponding stone courses. 
 
Brick nogging or half brick interior partition walls shall be provided 
with 3” R.C.C. pardi (1:2:3) with 2 nos. 3/8” dia. M.S. bars as main 
reinforcement and cross ties of 6mm. At 8’0” C/C every 3’6” 
 
Underside of beams and top of brick walls on which the beams bear 
should be in close compact union without voids by proper grouting & 
packing thoroughly with ¾” stone aggregate.  
 
The rates for brick masonry to include 
 

1) Work at any height/ depth or floor levels 
2) Working congested area like shafts, above false ceiling etc.  
 

SECTION – E 
 

SWIMMING POOL TILES FIXING 
 
 The Joint between two tiles should be 5mm; this can be achieved 
by 5 mm spacers. The Joint must be sealed with Epoxy based Tile 
Grout.  

 The Tile must be fixed in adhesives. The Adhesives must be able 
to withstand continual immersion in water, attack from acids and must 
guarantee maximum hygiene as well as perfect sealing in time. The 
Adhesive and Grout for tile fixing should be of Bal Endura or 
equivalent. 
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                   THE GENERAL INSTRUCTIONS GIVEN AS FOLLOWS 
 
 
1.    Honey Combing in any type of concrete including PCC will not be 

permitted. All honey combed area will have to be broken and 
redone as per Architect / Engineer in charges / Engineer in 
charge’s instructions. 
 
 

2.   The compaction of murrum in 20 cm. Depth to 95% proctor density 
to be ensured. 
 
 

3.   For purchase of basic rate item Contractor to submit original bill 
immediately on delivery at site. 
 
 

4.    The actual weight of reinforcement received at site and its rolling 
margins must be immediately informed to the Engineer in Charge 
for all diameter of bars. 
 
 

5.   All concrete and mortar must be mixed by mechanical mixer. 
 
 

6.   At the time of concreting of slab stand by vibrator is essential. 
 
 

7.   All water to be added to the concrete mixer must be by approved 
measured container. 
 
 

8.    For water curing of columns gunny bags to be covered to columns 
during curing period. 
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SPECIFICATION OF FORMWORK 
 
 
  The swimming pool tank is a water retaining structure. The 
Contractor is supposed to have in his possession sufficient quantity of 
good quality shuttering and formwork material, scaffolding so that the 
base of the swimming pool raft can be cast in one operation without 
cold joint. Similarly walls of the swimming pool must be cast with 
minimum of horizontal joints. 
 
 Where horizontal joints are unavoidable suitable water stop 
joint must be formed to the approval of engineer. When new concrete is 
placed on old concrete, suitable  binding liquid Fosroc, pidilite must be 
applied according to manufacturers instructions. 
 
 The formwork must be self-standing with solders, tie rods, nut 
bolts, spacer bars and external supports so that the concrete formed 
will have accurate dimension without bulging and deformation. 
 
 Concrete with bulging and deformation will be rejected. The 
method statement for formwork and concreting must be approved by 
the Architect / PCMC before commencing the work. 
 
 The contractor shall maintain the over all accruing of 
dimension of the swimming pool in regards to depth and plan 
dimensions. 
 
 All formwork material should be in Steel. 
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Special Terms & Conditions. 
 

The tender will be eligible only at under stated Terms & conditions. 
 

1. The tenderer should have satisfactorily completed as a prime contractor 
similar type of Filtration Work of value not less than 25 Lacs in last Five 
financial years (Any).   

 
2. The tenderer should have done Supply, Erection, Commissioning of  

Pressure filters and Plants for Purification of Swimming Pool water 
volume of Minimum 500 Cum.  

 
3. The tenderer should have satisfactorily completed as a prime contractor 

similar type of Electrical work of value not less than 25 Lacs in last Five 
financial years (Any).   

 
           Compulsory Document to be accompanied along with tender: 

 
 

4. Details of items of works executed for the last three years , list with it’s 
experience certificate issued by the client, in Annexure ‘A’ attached. 

 
5. Details of works tendered for and work to be completed in Annexure ‘B’ 

attached 
 

6. Details of Technical & Supervisory Personnel which he proposes to 
utilize for this work. 

 
7. Details of Plant & Equipments proposed for use in the works. 

 
8.  Defect Liability Period for this work will be 1 Year from date of 

completion of work. The Security Deposit will be paid back to tenderer 
after successful performance during Defect Liability Period. 
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Schedule – C 
 
1) Note for Royalties :- 
 
            As per government of Maharashtra, Revenue and Forest Departments 
notification No. Gaukhani/10/20/CR-24/kh(2) dated 15.1.2003, Royalty  charges of Rs. 
50/- Brass 9i.e. 17.67per cum are included in the respective of supply of natural 
minerals i.e. rubble, metal, sand, murum etc. in the D.S.R. Payment under this item 
shall be made to the contractor only when he produces documentary evidence to the 
concerned Executive Engineer. As regards payments made by the Contractor to 
appropriate Revenue Authority towards Royalty charges. If such documentary evidence 
is not produce, the component of Royalty Charges as contemplated in the items shall 
not be paid to the Agency.  
 
          Paying or not paying to the Contractor shall not depend on whatever he has 
quoted rate in his offer. Payment/ non payment shall be done at the rate given under this 
item only. Any complication raising out payment and or non payment shall be 
contractors responsibility. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Digitally Signed by: 

Satish Navalsingh Ingle

[Executive Engineer]
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LIST OF APPROVED MAKE 

 
Sr. 
No. Material Approved Manufactures 

1 Reinforcement Steel TICSO, SAIL, IISCO, ISPAT INDIA LTD 

2 Cement L&T Grasim, Manikagad 

3 Ceramic Tiles 
(1 st Quality) SPARTEK, REGENCY, KAJARIA, BELL, NITCO. 

4 Aluminum Sections power 
coated INDAL, HINDACL CO. JINDAL 

5 Glass/Tainted Glass INDOSHHANI, MODI FLOAT GLAS 

6 Mirror MODI GUARD 

7 Hydraulic Door Closer EVERITE, DOORKING. EVEREST 

8 Gypsum Board GYPSUM INDIA 

9 Laminate Sheets FORMICA. MARINO 

10 Bitumen Impregnated Board SHALITEX (m/s SHALIMAR) 

11 Mortise Lock & Latch GODREJ, HARISON, RAMYUS DHIMANI 

12 Rolling Shutter RAMYUS, DHIMANI 

13 Primer ASIAN, BERGER, J&N, GOODLASS 

14 Acrylic Plastic Emulsion 
(1 st Ouality) ASIAN, BERGER, J&N, ICI GOODLASS 

15 Cement Paints SNOWCEM, NITOCEM 

16 Synthetic Enamel Paint 
1st Ouality. ASIAN, BERGER, ICL, J&N 

17 Road Paints NEROLAC, BERGER, ICI 

18 Adhesive BALENDURA, PIDILITE, VEMICOL 

19 Hard Ware Fitting EVERITE, ECIE 

20 Sanitary Ware HINDUSTAN, NYCER, PERRY, CERA 

21 E.W.C. Seat Covers COMMANDER, CHAMPIAN, GEM DIPLOMAT 

22 C.P. Fitting GEM, PARKO, JAQUAR, MARK 

23 Soil & Waste Pipe RIF, B.C. KESHAVRAM. BIC.NECO. CENTRI 
( CONFORMING TOIS-3989) 

24 G.I. Pipes ZENITH, TATA, IST. GST. 

25 Gun Mental Valves LEADER ENGG. KIRLOSKER, GG, KILBURN 

26 Flush Valve JAQUAR, KINGSTON, SHREE VALLABH, IND, 
SEICO 

Digitally Signed by: 

Satish Navalsingh Ingle

[Executive Engineer]
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27 Cisterns NOMOS, HINDUSTAN, 

28 C.I. s/s L.A. Pipes and 
fitting IISCO, ELECTRO STEEL 

29 C.I. Sluice Value KIRLOSKAR, INDIAN VALVE, LEADER BURN 

30 C.I. Manholes. B.C. IRON RIG ( AGRA ) 

31 G.I. Fittings 1st Quality ZENITH, TATA, R.M., ENGG. WORKS, ITC, 
UNIC. 

32 P.V.C. Pipes FINOLEX, JAIN 

33 Concrete Admixtures FOSCROSC, PIDLITE 

34 Antistatic Floor Coating INARCO,PVC WONDER FLOOR ARMSTRONG 

35 Colour Glazed glossy Tiles. 
For Pool Flooring. 

LISCIO SM TURCHESE CHIARO make or similar & 
of size M 12.5X25 

36 Colour Glazed glossy Tiles. 
For Pool Cladding. 

BOCCIARDA SM TURCHESE CHIARO make or 
similar & of size M 12.5X25 

37 Rough Texture Tiles For 
Deck Area. 

MOD2/25 AVORI  M 12,5X25 make or similar & of 
size M 12.5X25 

38 Adhesive and Grout for tile 
fixing Bal Endura or equivalent. 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 

 
 
 
 

Digitally Signed by: 

Satish Navalsingh Ingle

[Executive Engineer]


