Pimpri Chinchwad Municipal Corporation, Pimpri, Pune - 18
Rate Analysis
Date - 16/08/2018 Date:- 24/8/2018

Name of Work - Proposed Work at YCM hospital related to Post Graduate Institute Programme, Renovation of Neonatal Intensive Care Unit and Renovation of Doctors Residence (Section -2) PHASE II

Alluminium Flashing

Item - Alluminium Flashing:- Supply & Fixing of 0.9 mm thick Aluminium Flashing in Stucco Embossed finish up to 578mm Girth etc. complete. as per approved drawings and instructed by engineer in charge including transportation , loading, unloading etc.all type of other taxes, excluding GST complete.

Lowest rate from comparative statementRs.1210/-(RS.One Thousand Two Hundred Ten only.) Per Rmt.

Hence proposed rate is Rs.1210/-(RS.One Thousand Two Hundred Ten only.) Per Rmt.

Junior Engineer
H Zone PCMC

Deputy Engineer
H Zone PCMC

Executive Engineer
H Zone PCMC

Rate approved Rs.1210/-(RS.One Thousand Two Hundred Ten only.) Per Rmt.

City Engineer
PCMC,Pimpri - 18

EXECUTIVE ENGINEER
Ward (...)
P.C.M.C.